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          CALL ORDER   : 160                                              CONTRACT ID  : R -31839-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                           2.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  203-02000           EXCAVATION, COMMON                                                       729.000        CYS 

  15  203-02070           BORROW                                                                   414.000        CYS 

  16  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       5.000        EACH 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     14.000        TON 

  18  205-06933           TEMPORARY INLET PROTECTION                                                 5.000        EACH 

  19  205-06937           TEMPORARY SILT FENCE                                                   3,843.000        LFT 

  20  205-09543           NO 2 STONE                                                                74.000        TON 

  21  205-11586           TEMPORARY FILTER STONE                                                     2.000        TON 

  22  205-11587           TEMPORARY GEOTEXTILE                                                       8.000        SYS 

  23  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      47.000        CYS 

  24  207-08266           SUBGRADE TREATMENT, TYPE III                                           3,670.000        SYS 

  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            734.000        SYS 

  26  211-06467           AGGREGATE FOR END BENT BACKFILL                                           23.000        CYS 

  27  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               74.000        CYS 

  28  214-07202           GEOGRID, TYPE IA                                                          22.000        SYS 

  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,176.000        TON 

  30  304-07490           HMA PATCHING, TYPE B                                                      13.000        TON 

  31  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        234.000        TON 

  32  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                  385.000        TON 

  33  406-05520           ASPHALT FOR TACK COAT                                                      0.900        TON 

  34  604-05250           PREFORMED JOINT MATERIAL, 1/2 IN                                          61.000        LFT 

  35  604-06070           SIDEWALK, CONCRETE                                                       521.000        SYS 

  36  604-07092           BED COURSE MATERIAL                                                       12.000        TON 

  37  604-07894           CURB RAMP, CONCRETE, A                                                    14.000        SYS 

  38  604-07897           CURB RAMP, CONCRETE, C                                                     7.000        SYS 

  39  604-95344           HAND RAIL, PEDESTRIAN                                                     20.000        LFT 

  40  605-06120           CURB, CONCRETE                                                             6.000        LFT 

  41  605-06140           CURB AND GUTTER, CONCRETE                                                 75.000        LFT 

  42  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       17.000        LFT 

  43  605-97305           CURB AND GUTTER TURNOUT, COMBINED, MODIFIED                                2.000        EACH 

  44  605-97937           CURB AND GUTTER, ROLL CURB                                                32.000        LFT 

  45  610-07486           HMA FOR APPROACHES, TYPE A                                                11.000        TON 

  46  610-08446           PCCP FOR APPROACHES, 6 IN                                                  3.000        SYS 

  47  616-02320           GEOTEXTILES                                                              183.000        SYS 

  48  616-06405           RIPRAP, REVETMENT                                                        147.000        TON 

  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
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  50  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    1,089.000        SYS 

  51  621-02770           EROSION CONTROL BLANKET                                                  298.000        SYS 

  52  621-06545           FERTILIZER                                                                 0.320        TON 

  53  621-06554           SEED MIXTURE, U                                                          135.000        LBS 

  54  621-06565           MULCHING MATERIAL                                                          2.110        TON 

  55  628-09401           FIELD OFFICE, A                                                            5.000        MOS 

  56  701-09662           PILE, STEEL PIPE, 0.250 IN, 14 IN                                        361.000        LFT 

  57  701-09679           CONICAL PILE TIP, 14 IN                                                    8.000        EACH 

  58  702-51015           CONCRETE, B, FOOTINGS                                                     28.000        CYS 

  59  703-06028           REINFORCING BARS                                                       2,459.000        LBS 

  60  706-04683           RAILING,                                                                  40.000        LFT 

  61  711-02554           PEDESTRIAN BRIDGE                                                     LUMP              LUMP 

  62  711-02554           PEDESTRIAN BRIDGE                                                     LUMP              LUMP 

  63  711-04121           ANCHOR BOLT, AB1                                                          16.000        EACH 

  64  711-06055           COVER PLATE                                                                4.000        EACH 

  65  714-11177           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                               5.000        LFT 

  66  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               71.000        LFT 

  67  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               78.000        LFT 

  68  715-05407           PIPE, END BENT DRAIN, 6 IN                                               121.000        LFT 

  69  715-05597           PIPE EXTENSION, CIRCULAR 24 IN                                           199.000        LFT 

  70  715-05756           PIPE EXTENSION, CIRCULAR 12 IN                                             9.000        LFT 

  71  715-46000           PIPE END SECTION, DIA 12"                                                  3.000        EACH 

  72  715-46005           PIPE END SECTION, DIA 15"                                                  3.000        EACH 

  73  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 

  74  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  75  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  76  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  77  720-45030           INLET, E7                                                                  1.000        EACH 

  78  720-98174           INLET, B15                                                                 2.000        EACH 

  79  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  80  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  82  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  83  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 

  84  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        120.000        LFT 

  85  802-07060           SIGN, SHEET, RELOCATE                                                      4.000        EACH 

  86  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           50.700        SFT 

  87  808-03114           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT                       2.000        EACH 

  88  808-06609           PAVEMENT MESSAGE MARKING,                                                  2.000        EACH 

  89  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         165.000        LFT 

  90  808-74815           TRANSVERSE MARKING, THERMOPLASTIC,                                       656.000        LFT 

  91  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE 12 IN                                   27.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02273           CENTER CURB, CONCRETE, REMOVE                                            352.000        SYS 

  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,645.000        SYS 

  14  203-02000           EXCAVATION, COMMON                                                    29,300.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                           6.000        CYS 

  16  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 

  17  205-06934           TEMPORARY MULCH                                                            7.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   4,138.000        LFT 

  19  205-09543           NO 2 STONE                                                               100.000        TON 

  20  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         200.000        LFT 

  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                           38,255.000        SYS 

  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,615.000        SYS 

  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            5,048.000        CYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,484.000        TON 

  25  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      641.000        TON 

  26  304-07490           HMA PATCHING, TYPE B                                                      19.000        TON 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        408.000        TON 

  28  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,451.000        TON 

  29  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                  543.000        TON 

  30  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                4,903.000        TON 

  31  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        4,903.000        TON 

  32  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            3,714.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                               15,405.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          15,405.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                15,405.000        LFT 

  36  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                            555.000        TON 

  37  406-05520           ASPHALT FOR TACK COAT                                                     27.000        TON 

  38  415-11527           BASE SEAL                                                                 35.000        TON 

  39  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 

  40  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 

  42  604-06070           SIDEWALK, CONCRETE                                                     3,274.000        SYS 

  43  604-07894           CURB RAMP, CONCRETE, A                                                    35.000        SYS 

  44  604-07900           CURB RAMP, CONCRETE, F                                                   108.000        SYS 

  45  604-07900           CURB RAMP, CONCRETE, F                                                     5.000        SYS 

  46  604-07901           CURB RAMP, CONCRETE, G                                                    45.000        SYS 

  47  604-07902           CURB RAMP, CONCRETE, H                                                    32.000        SYS 

  48  604-07903           CURB RAMP, CONCRETE, K                                                     7.000        SYS 

  49  605-02278           CURB, REMOVE                                                          10,749.000        LFT 
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  50  605-06090           CURB, INTEGRAL, CONCRETE                                                  40.000        LFT 

  51  605-06120           CURB, CONCRETE                                                         3,656.000        LFT 

  52  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                   10,690.000        LFT 

  53  605-06215           CENTER CURB, D, CONCRETE                                               2,550.000        LFT 

  54  605-97937           CURB AND GUTTER, ROLL CURB                                                92.000        LFT 

  55  610-07487           HMA FOR APPROACHES, TYPE B                                             1,736.000        TON 

  56  610-08446           PCCP FOR APPROACHES, 6 IN                                                 24.000        SYS 

  57  610-09108           PCCP FOR APPROACHES, 9 IN                                                787.000        SYS 

  58  615-06505           MONUMENT, B                                                               21.000        EACH 

  59  615-06510           MONUMENT, C                                                                1.000        EACH 

  60  616-02320           GEOTEXTILES                                                               44.000        SYS 

  61  616-05689           RIPRAP, CLASS 2                                                            4.000        TON 

  62  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 

  63  621-06545           FERTILIZER                                                                 2.000        TON 

  64  621-06557           SEED MIXTURE, T                                                          480.000        LBS 

  65  621-06567           WATER                                                                     31.000        kGAL 

  66  621-06570           TOPSOIL                                                                  961.000        CYS 

  67  621-06575           SODDING, NURSERY                                                       8,651.000        SYS 

  68  628-09402           FIELD OFFICE, B                                                           18.000        MOS 

  69  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 

  70  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             7,803.000        LFT 

  71  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            4,856.000        LFT 

  72  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            1,028.000        LFT 

  73  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              925.000        LFT 

  74  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            3,946.000        LFT 

  75  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                            2,948.000        LFT 

  76  715-09064           VIDEO INSPECTION FOR PIPE                                             13,703.000        LFT 

  77  715-09475           STORMWATER QUALITY STRUCTURE                                               2.000        EACH 

  78  715-46000           PIPE END SECTION, DIA 12"                                                  3.000        EACH 

  79  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 

  80  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 

  81  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       7,803.000        LFT 

  82  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,273.000        CYS 

  83  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             8,701.000        SYS 

  84  720-03194           MANHOLE                                                                    1.000        EACH 

  85  720-45005           INLET, A2                                                                  2.000        EACH 

  86  720-45030           INLET, E7                                                                  3.000        EACH 

  87  720-45075           INLET, R13                                                                 1.000        EACH 

  88  720-45410           MANHOLE, C4                                                               40.000        EACH 

  89  720-95335           MANHOLE, M4                                                                2.000        EACH 

  90  720-95422           MANHOLE, J4                                                               17.000        EACH 

  91  720-98174           INLET, B15                                                                51.000        EACH 

  92  720-98555           INLET, C15                                                                43.000        EACH 

  93  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 26.000        EACH 

  94  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                18.000        EACH 

  95  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  96  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                22.000        EACH 

  97  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      40,040.000        LFT 

  98  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,000.000        LFT 
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  99  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              32.000        EACH 

 100  801-06640           CONSTRUCTION SIGN, A                                                      67.000        EACH 

 101  801-06645           CONSTRUCTION SIGN, B                                                      21.000        EACH 

 102  801-06710           FLASHING ARROW SIGN                                                    1,080.000        DAY 

 103  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 104  801-07119           BARRICADE, III-B                                                       1,330.000        LFT 

 105  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                        300.000        LFT 

 106  801-94295           SIGNAL HEAD, RELOCATE                                                     68.000        EACH 

 107  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        276.000        LFT 

 108  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          9.000        EACH 

 109  802-07060           SIGN, SHEET, RELOCATE                                                     15.000        EACH 

 110  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          217.000        SFT 

 111  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        141.100        SFT 

 112  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 

 113  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 

 114  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     9.000        EACH 

 115  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                  32.000        EACH 

 116  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

 117  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  20.000        EACH 

 118  805-02373           SIGNAL CABLE INTERCONNECT, FIBER OPTIC                                 5,520.000        LFT 

 119  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 

 120  805-03979           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                     5.000        EACH 

 121  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                                1.000        EACH 

 122  805-08214           CONDUIT, PVC, 2 IN, SCHEDULE 40                                          200.000        LFT 

 123  805-08487           BACKPLATE, SIGNAL                                                          9.000        EACH 

 124  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 

 125  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    2.000        EACH 

 126  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     18.000        EACH 

 127  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        7.000        EACH 

 128  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           20.000        EACH 

 129  805-78415           SPAN, CATENARY, AND TETHER                                                10.000        EACH 

 130  805-78420           DISCONNECT HANGER                                                          6.000        EACH 

 131  805-78445           SIGNAL SERVICE                                                             2.000        EACH 

 132  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    300.000        LFT 

 133  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             8,510.000        LFT 

 134  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                  2,290.000        LFT 

 135  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  2,875.000        LFT 

 136  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    990.000        LFT 

 137  805-78495           SIGNAL CABLE CONTROL, COPPER 9C/14GA                                   1,010.000        LFT 

 138  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          7,910.000        LFT 

 139  805-78785           SIGNAL DETECTOR HOUSING                                                   20.000        EACH 

 140  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,755.000        LFT 

 141  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 

 142  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           9.000        EACH 

 143  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  17.000        EACH 

 144  807-02191           HANDHOLE, LIGHTING                                                         1.000        EACH 

 145  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                              1.000        EACH 

 146  807-02783           LUMINAIRE, MAST ARM, 15 FT                                                 1.000        EACH 

 147  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       7,365.000        LFT 
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 148  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         1.000        EACH 

 149  807-86910           CONNECTOR KIT, UNFUSED                                                     1.000        EACH 

 150  807-86915           CONNECTOR KIT, FUSED                                                       1.000        EACH 

 151  807-86930           INSULATION LINK, NON-WATERPROOFED                                          3.000        EACH 

 152  807-86935           INSULATION LINK, WATERPROOFED                                              4.000        EACH 

 153  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION                1.000        EACH 

 154  807-95889           WIRE, NO 10 COPPER, 1/C                                                  150.000        LFT 

 155  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C                                400.000        LFT 

 156  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                       2,253.000        LFT 

 157  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               2,200.000        LFT 

 158  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              13,535.000        LFT 

 159  808-06716           LINE, REMOVE                                                               1.000        LFT 

 160  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 161  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               8,042.000        LFT 

 162  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       618.000        LFT 

 163  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  17.000        EACH 

 164  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  16.000        EACH 

 165  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      222.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-04435           DELINEATOR POST, REMOVE                                                    4.000        EACH 

  15  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  16  202-96133           PIPE, REMOVE                                                              66.000        LFT 

  17  203-02000           EXCAVATION, COMMON                                                       488.000        CYS 

  18  203-02070           BORROW                                                                   556.000        CYS 

  19  205-06936           TEMPORARY SEDIMENT TRAP                                                  119.000        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                     227.000        LFT 

  21  205-09543           NO 2 STONE                                                               100.000        TON 

  22  205-11586           TEMPORARY FILTER STONE                                                    28.200        TON 

  23  205-11587           TEMPORARY GEOTEXTILE                                                     822.000        SYS 

  24  207-09935           SUBGRADE TREATMENT, TYPE IC                                              809.000        SYS 

  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               58.000        CYS 

  26  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              423.000        CYS 

  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        196.000        TON 

  28  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,807.000        TON 

  29  304-07490           HMA PATCHING, TYPE B                                                   3,400.000        TON 

  30  306-08033           MILLING, ASPHALT, 1 IN                                                 4,400.000        SYS 

  31  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           179,600.000        SYS 

  32  306-08036           MILLING, ASPHALT, 2 IN                                                   311.000        SYS 

  33  306-08043           MILLING, TRANSITION                                                    2,980.000        SYS 

  34  306-08432           MILLING, APPROACH                                                     21,014.000        SYS 

  35  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  36  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     15,200.000        TON 

  37  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  153.000        TON 

  38  401-10258           JOINT ADHESIVE, SURFACE                                               73,665.000        LFT 

  39  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             875.000        LFT 

  40  401-11785           LIQUID ASPHALT SEALANT                                                73,665.000        LFT 

  41  406-05520           ASPHALT FOR TACK COAT                                                     49.000        TON 

  42  406-05521           ASPHALT FOR TACK COAT                                                  1,903.000        SYS 

  43  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              4.000        EACH 

  44  601-02241           GUARDRAIL, REMOVE                                                        313.000        LFT 

  45  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  46  601-94689           GUARDRAIL END TREATMENT, OS                                               12.000        EACH 

  47  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      25.000        LFT 

  48  604-06070           SIDEWALK, CONCRETE                                                        40.000        SYS 

  49  604-07901           CURB RAMP, CONCRETE, G                                                   138.000        SYS 
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          CALL ORDER   : 180                                              CONTRACT ID  : R -32471-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  605-06120           CURB, CONCRETE                                                           200.000        LFT 

  51  606-07484           MILLED HMA CORRUGATIONS                                               67,410.000        LFT 

  52  610-07487           HMA FOR APPROACHES, TYPE B                                             1,735.000        TON 

  53  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 

  54  615-06505           MONUMENT, B                                                                2.000        EACH 

  55  616-02320           GEOTEXTILES                                                              383.000        SYS 

  56  616-05689           RIPRAP, CLASS 2                                                           56.000        TON 

  57  616-06405           RIPRAP, REVETMENT                                                        301.000        TON 

  58  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  59  621-06557           SEED MIXTURE, T                                                           52.000        LBS 

  60  621-06559           MULCHED SEEDING, R                                                       844.000        SYS 

  61  621-06565           MULCHING MATERIAL                                                          0.300        TON 

  62  628-09402           FIELD OFFICE, B                                                            5.000        MOS 

  63  706-09545           COARSE AGGREGATE, NO 8                                                   199.000        CYS 

  64  714-11093           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              60.000        LFT 

  65  715-01344           PIPE END SECTION DIA 60"                                                   2.000        EACH 

  66  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                80.000        LFT 

  67  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              159.000        LFT 

  68  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               50.000        LFT 

  69  715-46005           PIPE END SECTION, DIA 15"                                                  6.000        EACH 

  70  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

  71  725-11039           LINER PIPE THERMOPLASTIC CIRCULAR 19.6-19.7 SFT                           77.000        LFT 

  72  801-03290           CONSTRUCTION SIGN, C                                                      66.000        EACH 

  73  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  74  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       7,500.000        LFT 

  75  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            8,880.000        LFT 

  76  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              37.000        EACH 

  77  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 

  78  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  79  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  80  801-07118           BARRICADE, III-A                                                         144.000        LFT 

  81  801-07119           BARRICADE, III-B                                                         288.000        LFT 

  82  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         13.000        LFT 

  83  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  84  804-06771           DELINEATOR POST, FLEXIBLE                                                  4.000        EACH 

  85  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  86  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                            144,140.000        LFT 

  87  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            72,000.000        LFT 

  88  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                           12,000.000        LFT 
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          CALL ORDER   : 184                                              CONTRACT ID  : R -32594-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  302-06464           SUBBASE FOR PCCP                                                         625.000        CYS 

  10  305-09888           RELIEF JOINT                                                             432.000        LFT 

  11  401-11507           QC/QA-HMA, 5, 64, INTERMEDIATE, OG, 9.5 mm                               100.000        TON 

  12  503-05240           D-1 CONTRACTION JOINT                                                  3,500.000        LFT 

  13  506-06333           PCCP PATCHING, FULL DEPTH                                              6,222.000        SYS 

  14  506-06333           PCCP PATCHING, FULL DEPTH                                              1,825.000        SYS 

  15  506-06333           PCCP PATCHING, FULL DEPTH                                                100.000        SYS 

  16  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             225.000        SYS 

  17  507-07505           RETROFIT LOAD TRANSFER                                                    50.000        EACH 

  18  628-09409           MOBILE INTERNET SERVICE                                                   40.000        MOS 

  19  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  20  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  21  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  22  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      50.000        MOS 

  23  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             2,517.000        LFT 

  24  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            200.000        LFT 

  25  718-06526           HMA FOR UNDERDRAINS                                                      277.000        TON 

  26  718-06529           OUTLET PROTECTOR, 2                                                        8.000        EACH 

  27  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       2,517.000        LFT 

  28  718-52610           AGGREGATE FOR UNDERDRAINS                                                393.000        CYS 

  29  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               700.000        SYS 

  30  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               6.000        EACH 

  31  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  32  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  33  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  35  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           6.000        EACH 

  36  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 

  37  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              4,853.000        LFT 

  38  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               824.000        LFT 

  39  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                             1,300.000        LFT 

  40  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               65.000        EACH 

  41  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       65.000        EACH 
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          CALL ORDER   : 196                                              CONTRACT ID  : R -33253-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                       687.000        CYS 

  12  203-02000           EXCAVATION, COMMON                                                       468.000        CYS 

  13  203-02070           BORROW                                                                 1,008.000        CYS 

  14  205-03371           SEDIMENT, REMOVE                                                          25.000        CYS 

  15  205-06933           TEMPORARY INLET PROTECTION                                                 5.000        EACH 

  16  205-06937           TEMPORARY SILT FENCE                                                   1,065.000        LFT 

  17  207-08262           SUBGRADE TREATMENT, TYPE I                                             5,317.000        SYS 

  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            461.000        SYS 

  19  211-02050           B BORROW                                                                 500.000        CYS 

  20  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              552.000        CYS 

  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               70.000        CYS 

  22  214-11796           GEOGRID, TYPE IB                                                         150.000        SYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        825.000        TON 

  24  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       75.000        TON 

  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        352.000        TON 

  26  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  586.000        TON 

  27  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          938.000        TON 

  28  401-10258           JOINT ADHESIVE, SURFACE                                                2,018.000        LFT 

  29  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,018.000        LFT 

  30  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  31  604-06070           SIDEWALK, CONCRETE                                                       270.000        SYS 

  32  604-07900           CURB RAMP, CONCRETE, F                                                    54.000        SYS 

  33  604-07902           CURB RAMP, CONCRETE, H                                                    19.000        SYS 

  34  605-06140           CURB AND GUTTER, CONCRETE                                              1,654.000        LFT 

  35  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                          26.000        LFT 

  36  610-08446           PCCP FOR APPROACHES, 6 IN                                                412.000        SYS 

  37  610-09108           PCCP FOR APPROACHES, 9 IN                                                 50.000        SYS 

  38  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 

  39  615-06505           MONUMENT, B                                                                6.000        EACH 

  40  616-02320           GEOTEXTILES                                                               30.000        SYS 

  41  616-06405           RIPRAP, REVETMENT                                                         10.000        TON 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  43  621-06545           FERTILIZER                                                                 2.000        TON 

  44  621-06557           SEED MIXTURE, T                                                           89.000        LBS 

  45  621-06560           MULCHED SEEDING, U                                                     1,400.000        SYS 

  46  621-06565           MULCHING MATERIAL                                                          2.000        TON 

  47  621-06567           WATER                                                                      4.000        kGAL 

  48  621-06575           SODDING, NURSERY                                                       1,689.000        SYS 

  49  628-09401           FIELD OFFICE, A                                                            5.000        MOS 
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          CALL ORDER   : 196                                              CONTRACT ID  : R -33253-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 

 

  50  715-05115           PIPE, TYPE 1 CIRCULAR 6 IN                                                50.000        LFT 

  51  715-05116           PIPE, TYPE 1 CIRCULAR 8 IN                                                50.000        LFT 

  52  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                               50.000        LFT 

  53  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               59.000        LFT 

  54  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              631.000        LFT 

  55  715-09064           VIDEO INSPECTION FOR PIPE                                                451.000        LFT 

  56  715-46005           PIPE END SECTION, DIA 15"                                                  5.000        EACH 

  57  715-92543           WATER MAIN, 8 IN, RELOCATE                                               144.000        LFT 

  58  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  59  720-45130           INLET, E7, MODIFIED                                                        1.000        EACH 

  60  720-45135           INLET, F7, MODIFIED                                                        2.000        EACH 

  61  720-45265           PIPE CATCH BASIN, 15 IN                                                    1.000        EACH 

  62  720-45270           PIPE CATCH BASIN, 18 IN                                                    1.000        EACH 

  63  720-45410           MANHOLE, C4                                                                1.000        EACH 

  64  720-45510           MANHOLE, C4, MODIFIED                                                      1.000        EACH 

  65  720-93409           INLET, B15, MODIFIED                                                       4.000        EACH 

  66  720-93411           INLET, C15, MODIFIED                                                       7.000        EACH 

  67  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 

  68  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              1.000        EACH 

  69  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  70  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  71  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,840.000        LFT 

  72  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                               400.000        LFT 

  73  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 

  74  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 

  75  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  76  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  77  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        173.500        LFT 

  78  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              2.000        EACH 

  79  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           58.500        SFT 

  80  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                  6.500        SFT 

  81  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         34.000        SFT 

  82  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              278.000        LBS 

  83  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     4.000        EACH 

  84  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   4.000        EACH 

  85  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                         412.000        LFT 

  86  805-07190           TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN                                      1.000        EACH 

  87  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 

  88  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

  89  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     16.000        LFT 

  90  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                     22.000        LFT 

  91  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

  92  805-94069           CONDUIT, STEEL, GALVANIZED, 1 IN                                          16.000        LFT 

  93  808-03114           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT                       1.000        EACH 

  94  808-03775           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (BIKE)                            1.000        EACH 

  95  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 274.000        LFT 

  96  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 38.000        LFT 

  97  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,918.000        LFT 

  98  808-75256           TRANSVERSE MARKING, THERMOPLASTIC,                                       267.000        LFT 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 

 

  99  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       100.000        LFT 

 100  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 

 101  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -33935-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  203-02070           BORROW                                                                    62.000        CYS 

  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     20.000        TON 

  15  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  16  205-06937           TEMPORARY SILT FENCE                                                     220.000        LFT 

  17  205-11586           TEMPORARY FILTER STONE                                                     5.000        TON 

  18  205-11591           TEMPORARY SEED MIXTURE                                                    21.000        LBS 

  19  207-08263           SUBGRADE TREATMENT, TYPE IA                                              220.000        SYS 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                               40.000        SYS 

  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              135.000        CYS 

  22  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              333.000        CYS 

  23  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         4.000        EACH 

  24  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         124.000        CYS 

  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        163.000        TON 

  26  303-01180           COMPACTED AGGREGATE, NO. 53                                               54.000        TON 

  27  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               323.000        SYS 

  28  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         47.300        TON 

  29  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                   54.400        TON 

  30  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                           12.900        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                                  172.000        LFT 

  32  401-10259           JOINT ADHESIVE, INTERMEDIATE                                              72.000        LFT 

  33  401-11785           LIQUID ASPHALT SEALANT                                                   244.000        LFT 

  34  406-05520           ASPHALT FOR TACK COAT                                                      0.100        TON 

  35  406-05521           ASPHALT FOR TACK COAT                                                    771.000        SYS 

  36  503-05310           TERMINAL JOINT                                                            48.000        LFT 

  37  506-06333           PCCP PATCHING, FULL DEPTH                                                  1.000        SYS 

  38  506-06334           PCCP PATCHING, PARTIAL DEPTH                                               8.000        SYS 

  39  602-06729           BARRIER DELINEATOR                                                         4.000        EACH 

  40  616-02320           GEOTEXTILES                                                              284.000        SYS 

  41  616-05689           RIPRAP, CLASS 2                                                           30.000        TON 

  42  616-06405           RIPRAP, REVETMENT                                                         52.000        TON 

  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  44  621-02770           EROSION CONTROL BLANKET                                                3,000.000        SYS 

  45  621-03787           SEED MIXTURE, D                                                            1.000        LBS 

  46  621-03909           SEED MIXTURE, NATIVE                                                       5.000        LBS 

  47  628-09401           FIELD OFFICE, A                                                            3.000        MOS 

  48  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  49  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -33935-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  51  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  52  714-11183           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              89.000        LFT 

  53  715-05136           PIPE, TYPE 1 CIRCULAR 72 IN                                               85.000        LFT 

  54  715-08655           PIPE END SECTION, DIA 72"                                                  2.000        EACH 

  55  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         270.000        SFT 

  56  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           24.700        CYS 

  57  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      300.000        SFT 

  58  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   110.000        LFT 

  59  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   867.000        SYS 

  60  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  61  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  62  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 

  63  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  66  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  67  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  68  802-04314           SIGN                                                                       8.000        EACH 

  69  802-04314           SIGN                                                                       3.000        EACH 

  70  804-06771           DELINEATOR POST, FLEXIBLE                                                  4.000        EACH 

  71  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                         50.000        LFT 

  72  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          344.000        LFT 

  73  808-06716           LINE, REMOVE                                                             405.000        LFT 

  74  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                360.000        LFT 

  75  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               45.000        LFT 

  76  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                3.000        EACH 

  77  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        3.000        EACH 
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          CALL ORDER   : 210                                              CONTRACT ID  : R -34279-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       181.100        CYS 

  13  203-02020           EXCAVATION, UNCLASSIFIED                                                  25.000        CYS 

  14  205-06937           TEMPORARY SILT FENCE                                                   1,230.000        LFT 

  15  205-09543           NO 2 STONE                                                                79.000        TON 

  16  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          70.000        LFT 

  17  205-11587           TEMPORARY GEOTEXTILE                                                     104.000        SYS 

  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             93.100        SYS 

  19  207-09935           SUBGRADE TREATMENT, TYPE IC                                              403.850        SYS 

  20  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              350.030        CYS 

  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         20.390        TON 

  22  303-01180           COMPACTED AGGREGATE, NO. 53                                               55.800        TON 

  23  306-08042           MILLING, SCARIFICATION                                                 1,754.400        SYS 

  24  306-08043           MILLING, TRANSITION                                                      445.000        SYS 

  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        176.720        TON 

  26  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   43.370        TON 

  27  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          103.700        TON 

  28  401-10258           JOINT ADHESIVE, SURFACE                                                  356.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                   356.000        LFT 

  30  406-05520           ASPHALT FOR TACK COAT                                                      0.740        TON 

  31  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6                              2.000        EACH 

  32  601-01848           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 5                              1.000        EACH 

  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     325.000        LFT 

  34  610-07488           HMA FOR APPROACHES, TYPE C                                                25.730        TON 

  35  615-06505           MONUMENT, B                                                                2.000        EACH 

  36  616-02320           GEOTEXTILES                                                              256.350        SYS 

  37  616-05688           RIPRAP, CLASS 1                                                          181.800        TON 

  38  616-06405           RIPRAP, REVETMENT                                                         55.920        TON 

  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  40  621-02770           EROSION CONTROL BLANKET                                                  735.000        SYS 

  41  621-06559           MULCHED SEEDING, R                                                       875.000        SYS 

  42  628-09401           FIELD OFFICE, A                                                            4.000        MOS 

  43  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  44  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  45  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       8.000        MOS 

  46  714-11327           STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS,                      72.000        LFT 

  47  715-92537           PIPE, PVC, 8 IN                                                           16.000        LFT 

  48  715-93911           WATER MAIN, 4 IN                                                          60.000        LFT 

  49  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
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          CALL ORDER   : 210                                              CONTRACT ID  : R -34279-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  51  801-04092           TEMPORARY PAVEMENT                                                       104.220        SYS 

  52  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,680.000        LFT 

  53  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  54  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  801-07118           BARRICADE, III-A                                                          80.000        LFT 

  57  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                               50.000        LFT 

  58  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  59  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        106.000        LFT 

  60  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,780.000        LFT 

  61  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                1.000        EACH 

  62  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               11.000        EACH 

  63  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       11.000        EACH 
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          CALL ORDER   : 216                                              CONTRACT ID  : R -35342-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          2.000        TON 

  11  401-11507           QC/QA-HMA, 5, 64, INTERMEDIATE, OG, 9.5 mm                                21.000        TON 

  12  503-03489           RETROFITTED TIE BARS                                                     296.000        EACH 

  13  503-05240           D-1 CONTRACTION JOINT                                                  1,411.000        LFT 

  14  503-09261           PCCP STITCHING                                                           425.000        EACH 

  15  506-06333           PCCP PATCHING, FULL DEPTH                                              1,230.000        SYS 

  16  506-06333           PCCP PATCHING, FULL DEPTH                                                246.000        SYS 

  17  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             143.000        SYS 

  18  507-07480           PROFILING PCCP                                                         1,260.000        SYS 

  19  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                            905.000        LFT 

  20  507-07505           RETROFIT LOAD TRANSFER                                                     5.000        EACH 

  21  507-08271           JOINTS IN PCCP, FILLED                                               407,500.000        LFT 

  22  612-04315           MATERIAL FOR UNDERSEAL                                                    43.200        TON 

  23  612-60410           DRILLED HOLE FOR UNDERSEAL                                             1,440.000        EACH 

  24  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  25  628-11729           CELLULAR TELEPHONE TYPE A                                                  4.000        EACH 

  26  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  27  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  28  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        32.000        MOS 

  29  715-01354           CLEAN EXISTING PIPE                                                   70,459.000        LFT 

  30  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      70,459.000        LFT 

  31  718-08308           UNDERDRAIN, PATCHING                                                   1,007.000        LFT 

  32  718-09979           UNDERDRAIN OUTLET CLEANING                                               493.000        EACH 

  33  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 

  34  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  35  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              42.000        EACH 

  36  801-06640           CONSTRUCTION SIGN, A                                                     100.000        EACH 

  37  801-06710           FLASHING ARROW SIGN                                                      600.000        DAY 

  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  39  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           8.000        EACH 

  40  801-11845           AUTOMATED WORK ZONE INFORMATION SYSTEM, DETECTORS                          8.000        EACH 

  41  801-97643           TEMPORARY BUZZ STRIPS                                                  1,728.000        LFT 

  42  804-06725           DELINEATOR WITH POST, D1                                                  37.000        EACH 

  43  804-06771           DELINEATOR POST, FLEXIBLE                                                493.000        EACH 

  44  808-06716           LINE, REMOVE                                                         148,030.000        LFT 

  45  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  46  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             65,790.000        LFT 

  47  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            65,790.000        LFT 

  48  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                            16,450.000        LFT 

  49  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              206.000        EACH 
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          CALL ORDER   : 216                                              CONTRACT ID  : R -35342-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

  50  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      206.000        EACH 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -35524-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL ATTENUATORS, NEW OR MODERNIZE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  303-01180           COMPACTED AGGREGATE, NO. 53                                              500.000        TON 

   9  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             8.000        EACH 

  10  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             2.000        EACH 

  11  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            12.000        EACH 

  12  601-01701           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2                              2.000        EACH 

  13  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 

  14  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 

  15  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                         25.000        LFT 

  16  601-02241           GUARDRAIL, REMOVE                                                        507.000        LFT 

  17  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 

  18  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 

  19  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   1.000        EACH 

  20  601-09238           HAND DIG GUARDRAIL POST HOLES                                             74.000        EACH 

  21  601-94689           GUARDRAIL END TREATMENT, OS                                               17.000        EACH 

  22  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,807.000        LFT 

  23  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 

  24  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 

  25  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  26  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  27  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  28  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         3.000        MOS 

  29  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           100.000        EACH 

  30  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  31  801-06640           CONSTRUCTION SIGN, A                                                      72.000        EACH 

  32  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 

  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 20 

 

          CALL ORDER   : 230                                              CONTRACT ID  : R -35857-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW ROAD CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     8,590.000        CYS 

  13  203-02070           BORROW                                                                    50.000        CYS 

  14  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     14.000        TON 

  16  205-06933           TEMPORARY INLET PROTECTION                                                20.000        EACH 

  17  205-06936           TEMPORARY SEDIMENT TRAP                                                   22.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   4,240.000        LFT 

  19  205-09543           NO 2 STONE                                                               100.000        TON 

  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            167.000        SYS 

  21  207-09934           SUBGRADE TREATMENT, TYPE IB                                           17,415.000        SYS 

  22  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              100.000        CYS 

  23  303-01180           COMPACTED AGGREGATE, NO. 53                                              416.000        TON 

  24  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               136.000        SYS 

  25  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                        855.000        TON 

  26  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,595.000        TON 

  27  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        2,600.000        TON 

  28  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            1,401.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                2,755.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,755.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                 5,510.000        LFT 

  32  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 

  33  502-06457           PCCP, 9 IN                                                               130.000        SYS 

  34  605-06120           CURB, CONCRETE                                                           865.000        LFT 

  35  605-06140           CURB AND GUTTER, CONCRETE                                              1,463.000        LFT 

  36  605-97305           CURB AND GUTTER TURNOUT, COMBINED, MODIFIED                               19.000        EACH 

  37  615-06490           RIGHT OF WAY MARKER                                                       12.000        EACH 

  38  615-06505           MONUMENT, B                                                                4.000        EACH 

  39  615-06510           MONUMENT, C                                                                2.000        EACH 

  40  616-02320           GEOTEXTILES                                                              290.000        SYS 

  41  616-05688           RIPRAP, CLASS 1                                                           12.000        TON 

  42  616-06405           RIPRAP, REVETMENT                                                         16.000        TON 

  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  44  621-02770           EROSION CONTROL BLANKET                                                   81.000        SYS 

  45  621-03787           SEED MIXTURE, D                                                           14.000        LBS 

  46  621-06545           FERTILIZER                                                                 1.500        TON 

  47  621-06553           SEED MIXTURE, R                                                          530.000        LBS 

  48  621-06557           SEED MIXTURE, T                                                          557.000        LBS 

  49  621-06565           MULCHING MATERIAL                                                          7.500        TON 
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          CALL ORDER   : 230                                              CONTRACT ID  : R -35857-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW ROAD CONSTRUCTION 

 

  50  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  51  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  52  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  53  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  54  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       24.000        MOS 

  55  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             4,088.000        LFT 

  56  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            200.000        LFT 

  57  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               84.000        LFT 

  58  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                              100.000        LFT 

  59  715-09064           VIDEO INSPECTION FOR PIPE                                                184.000        LFT 

  60  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

  61  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 

  62  718-06529           OUTLET PROTECTOR, 2                                                        4.000        EACH 

  63  718-06531           OUTLET PROTECTOR, 3                                                        6.000        EACH 

  64  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       4,288.000        LFT 

  65  718-52610           AGGREGATE FOR UNDERDRAINS                                                191.000        CYS 

  66  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             2,400.000        SYS 

  67  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  68  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  69  801-07118           BARRICADE, III-A                                                         130.000        LFT 

  70  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         20.000        LFT 

  71  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       80.000        LFT 

  72  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           65.000        SFT 

  73  804-06770           DELINEATOR POST                                                           10.000        EACH 

  74  805-06595           CONDUIT, PVC, 2 IN                                                       126.000        LFT 

  75  805-95568           CONDUIT, PVC, 4"                                                         184.000        LFT 

  76  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                              2.000        EACH 

  77  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                      450.000        LFT 

  78  807-78590           HANDHOLE                                                                   6.000        EACH 

  79  807-85740           LIGHT POLE, 40 FT E.M.H., 5.0 FT MAST ARM, BREAKAWAY BASE                  2.000        EACH 

  80  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         2.000        EACH 

  81  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                    200.000        LFT 

  82  807-86910           CONNECTOR KIT, UNFUSED                                                     2.000        EACH 

  83  807-86915           CONNECTOR KIT, FUSED                                                       2.000        EACH 

  84  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             3.000        EACH 

  85  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 4.000        EACH 

  86  807-86930           INSULATION LINK, NON-WATERPROOFED                                          4.000        EACH 

  87  807-86935           INSULATION LINK, WATERPROOFED                                              8.000        EACH 

  88  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,210.000        LFT 

  89  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  90  808-11485           LINE, THERMOPLASTIC, DOTTED, WHITE, 5 IN.                                245.000        LFT 

  91  808-11698           TRANSVERSE MARKINGS, THERMOPLASTIC                                        17.000        LFT 

  92  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,575.000        LFT 

  93  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                        65.000        LFT 

  94  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       78.000        EACH 
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          CALL ORDER   : 240                                              CONTRACT ID  : R -35860-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    LIGHTING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                      4.000        EACH 

   8  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                            8.000        SYS 

   9  621-06574           SODDING                                                                   66.000        SYS 

  10  622-03672           TREE PROTECTION AND TRIMMING                                          LUMP              LUMP 

  11  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  12  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  14  802-04089           SIGN, SHEET, REMOVE                                                        5.000        EACH 

  15  802-07060           SIGN, SHEET, RELOCATE                                                      5.000        EACH 

  16  807-02191           HANDHOLE, LIGHTING                                                         4.000        EACH 

  17  807-02194           SERVICE POINT, II, MODIFIED                                                2.000        EACH 

  18  807-02560           ELECTRICAL WORK                                                       LUMP              LUMP 

  19  807-03950           LUMINAIRE, ORNAMENTAL                                                     44.000        EACH 

  20  807-03951           LIGHT POLE, ORNAMENTAL                                                    44.000        EACH 

  21  807-04651           WIRE,                                                                  1,485.000        LFT 

  22  807-04651           WIRE,                                                                 11,718.000        LFT 

  23  807-04651           WIRE,                                                                  4,770.000        LFT 

  24  807-04651           WIRE,                                                                  2,961.000        LFT 

  25  807-04651           WIRE,                                                                  3,438.000        LFT 

  26  807-04653           LIGHTING FOUNDATION,                                                      44.000        EACH 

  27  807-08317           CIRCUIT INSTALLATION, STRUCTURE NUMBER,                                   44.000        EACH 

  28  807-86910           CONNECTOR KIT, UNFUSED                                                    44.000        EACH 

  29  807-86915           CONNECTOR KIT, FUSED                                                      44.000        EACH 

  30  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           200.000        EACH 

  31  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                70.000        EACH 

  32  807-86935           INSULATION LINK, WATERPROOFED                                              4.000        EACH 

  33  807-86955           CABLE-DUCT MARKER                                                        125.000        EACH 
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          CALL ORDER   : 250                                              CONTRACT ID  : R -35864-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-94747           POST, REMOVE                                                           4,567.000        EACH 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  802-04089           SIGN, SHEET, REMOVE                                                    6,372.000        EACH 

  10  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                   39,554.000        LFT 

  11  802-07060           SIGN, SHEET, RELOCATE                                                    165.000        EACH 

  12  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                       21,166.000        SFT 

  13  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                      9,154.000        SFT 

  14  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               99.000        SFT 
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          CALL ORDER   : 260                                              CONTRACT ID  : R -36034-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  207-09935           SUBGRADE TREATMENT, TYPE IC                                              155.000        SYS 

  10  215-07043           CHEMICAL MODIFICATION, SOILS                                           1,806.000        SYS 

  11  302-06464           SUBBASE FOR PCCP                                                         472.000        CYS 

  12  304-07493           WIDENING WITH HMA, TYPE B                                                200.000        TON 

  13  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                              361.000        TON 

  14  503-03489           RETROFITTED TIE BARS                                                     489.000        EACH 

  15  503-05240           D-1 CONTRACTION JOINT                                                    980.000        LFT 

  16  503-05310           TERMINAL JOINT                                                           152.000        LFT 

  17  506-06333           PCCP PATCHING, FULL DEPTH                                              2,426.000        SYS 

  18  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              21.000        SYS 

  19  507-08271           JOINTS IN PCCP, FILLED                                                15,157.000        LFT 

  20  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  21  621-06559           MULCHED SEEDING, R                                                     4,000.000        SYS 

  22  621-06567           WATER                                                                      5.000        kGAL 

  23  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  24  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          2,000.000        LFT 

  25  718-06529           OUTLET PROTECTOR, 2                                                        5.000        EACH 

  26  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      15,000.000        LFT 

  27  718-52610           AGGREGATE FOR UNDERDRAINS                                                500.000        CYS 

  28  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               500.000        SYS 

  29  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  30  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,978.000        LFT 

  32  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 

  33  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  35  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,600.000        LFT 

  36  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              200.000        LFT 

  37  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  38  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,335.000        LFT 

  39  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,335.000        LFT 

  40  808-06716           LINE, REMOVE                                                           3,489.000        LFT 

  41  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN                                         834.000        LFT 

  42  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               42.000        EACH 

  43  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       42.000        EACH 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -36482-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIDEWALK  IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-02255           TREE, 18 IN, REMOVE                                                        5.000        EACH 

  11  201-02260           TREE, 30 IN, REMOVE                                                        5.000        EACH 

  12  201-02265           TREE, 48 IN, REMOVE                                                        2.000        EACH 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-02240           PAVEMENT REMOVAL                                                          68.000        SYS 

  15  202-02278           CURB, CONCRETE, REMOVE                                                 2,438.000        LFT 

  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                             2,503.000        SYS 

  17  202-91840           FENCE, CHAIN LINK, REMOVE                                                 47.000        LFT 

  18  202-96430           FENCE AND POSTS, REMOVE                                               LUMP              LUMP 

  19  203-02000           EXCAVATION, COMMON                                                       903.000        CYS 

  20  205-03371           SEDIMENT, REMOVE                                                          30.000        CYS 

  21  205-06933           TEMPORARY INLET PROTECTION                                                26.000        EACH 

  22  205-06937           TEMPORARY SILT FENCE                                                     130.000        LFT 

  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,785.000        SYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        447.000        TON 

  25  303-07449           COMPACTED AGGREGATE, NO. 73                                               12.000        TON 

  26  304-07489           HMA PATCHING, TYPE A                                                     289.000        TON 

  27  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  28  604-06070           SIDEWALK, CONCRETE                                                     2,628.000        SYS 

  29  604-07897           CURB RAMP, CONCRETE, C                                                   171.000        SYS 

  30  604-07899           CURB RAMP, CONCRETE, E                                                    12.000        SYS 

  31  604-07900           CURB RAMP, CONCRETE, F                                                    22.000        SYS 

  32  604-07901           CURB RAMP, CONCRETE, G                                                    45.000        SYS 

  33  604-07902           CURB RAMP, CONCRETE, H                                                   198.000        SYS 

  34  605-06120           CURB, CONCRETE                                                         2,083.000        LFT 

  35  610-07713           PCCP FOR APPROACHES, 8 IN                                                322.000        SYS 

  36  610-08446           PCCP FOR APPROACHES, 6 IN                                                593.000        SYS 

  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  38  621-06557           SEED MIXTURE, T                                                          215.000        LBS 

  39  621-06565           MULCHING MATERIAL                                                          3.000        TON 

  40  621-06567           WATER                                                                     13.000        kGAL 

  41  621-06570           TOPSOIL                                                                  379.000        CYS 

  42  621-06575           SODDING, NURSERY                                                       3,407.000        SYS 

  43  628-09402           FIELD OFFICE, B                                                            3.000        MOS 

  44  715-94530           ADJUST WATER VALVE TO GRADE                                               11.000        EACH 

  45  720-44000           CASTING, ADJUST TO GRADE                                                  11.000        EACH 

  46  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  47  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  48  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -36482-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIDEWALK  IMPROVEMENT 

 

  50  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        120.000        LFT 

  51  802-07060           SIGN, SHEET, RELOCATE                                                     12.000        EACH 

  52  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                 248.000        LFT 

  53  808-06716           LINE, REMOVE                                                           1,498.000        LFT 

  54  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN                                1,250.000        LFT 
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          CALL ORDER   : 280                                              CONTRACT ID  : R -36483-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SEWER, CURB AND GUTTER CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-02273           CENTER CURB, CONCRETE, REMOVE                                          1,000.000        SYS 

   8  202-02278           CURB, CONCRETE, REMOVE                                                   400.000        LFT 

   9  605-06120           CURB, CONCRETE                                                           581.000        LFT 

  10  605-06215           CENTER CURB, D, CONCRETE                                               2,439.000        LFT 

  11  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  12  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  13  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 290                                              CONTRACT ID  : R -36485-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INSTALL NEW CABLE RAIL BARRIERS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  203-08607           LINEAR GRADING                                                        24,440.000        LFT 

   8  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

   9  621-06559           MULCHED SEEDING, R                                                     8,200.000        SYS 

  10  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                       24,440.000        LFT 

  11  627-09331           SAFETY TERMINAL, TYPE TL-4                                                18.000        EACH 

  12  627-10178           CABLE BARRIER SYSTEM, TYPE TL-4,                                      LUMP              LUMP 

  13  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  14  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  15  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  16  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      16.000        MOS 

  17  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  18  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  19  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  21  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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          CALL ORDER   : 300                                              CONTRACT ID  : R -36492-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        500.000        TON 

  10  302-06464           SUBBASE FOR PCCP                                                           9.000        CYS 

  11  304-07783           HMA PATCHING, TYPE D                                                     582.000        TON 

  12  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             6,033.000        SYS 

  13  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                        500.000        TON 

  14  503-05240           D-1 CONTRACTION JOINT                                                  1,075.000        LFT 

  15  506-06333           PCCP PATCHING, FULL DEPTH                                              1,800.000        SYS 

  16  606-07484           MILLED HMA CORRUGATIONS                                                1,000.000        LFT 

  17  606-11064           MILLED PCCP CORRUGATIONS                                                 149.000        LFT 

  18  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  20  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  21  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  23  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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          CALL ORDER   : 310                                              CONTRACT ID  : R -36496-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INSTITUTION AND PARK ROAD MAINTENANCE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  203-02070           BORROW                                                                    45.000        CYS 

   9  303-01180           COMPACTED AGGREGATE, NO. 53                                               76.000        TON 

  10  304-07490           HMA PATCHING, TYPE B                                                      38.000        TON 

  11  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             2,580.000        SYS 

  12  306-08042           MILLING, SCARIFICATION                                                 6,570.000        SYS 

  13  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        775.000        TON 

  14  401-10258           JOINT ADHESIVE, SURFACE                                                2,900.000        LFT 

  15  401-11785           LIQUID ASPHALT SEALANT                                                 2,900.000        LFT 

  16  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  17  621-06559           MULCHED SEEDING, R                                                       800.000        SYS 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 320                                              CONTRACT ID  : R -36500-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INSTITUTIONAL AND PARK ROAD MAINTENANCE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  203-02000           EXCAVATION, COMMON                                                       190.000        CYS 

  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        160.000        TON 

  11  303-07449           COMPACTED AGGREGATE, NO. 73                                               20.000        TON 

  12  306-08042           MILLING, SCARIFICATION                                                 4,320.000        SYS 

  13  306-08043           MILLING, TRANSITION                                                      135.000        SYS 

  14  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        620.000        TON 

  15  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  380.000        TON 

  16  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              110.000        TON 

  17  404-10137           SEAL COAT, 2P                                                          4,960.000        SYS 

  18  406-05520           ASPHALT FOR TACK COAT                                                      4.500        TON 

  19  412-09355           FOG SEAL                                                               4,960.000        SYS 

  20  605-06145           CURB AND GUTTER, B, CONCRETE                                             120.000        LFT 

  21  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                           1.000        LFT 

  22  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  23  621-06553           SEED MIXTURE, R                                                           85.000        LBS 

  24  621-06570           TOPSOIL                                                                  270.000        CYS 

  25  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  26  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  27  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  28  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       2.000        MOS 

  29  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 

  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  31  801-07118           BARRICADE, III-A                                                          40.000        LFT 

  32  802-04314           SIGN                                                                       1.000        EACH 

  33  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,000.000        LFT 

  34  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           9.000        EACH 
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          CALL ORDER   : 330                                              CONTRACT ID  : R -36896-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    DEMOLITION BUILDINGS, FOUNDATIONS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  10  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  11  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          575.000        SFT 

  12  205-06937           TEMPORARY SILT FENCE                                                     370.000        LFT 

  13  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  14  621-06559           MULCHED SEEDING, R                                                       685.000        SYS 

  15  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  16  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 
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          CALL ORDER   : 370                                              CONTRACT ID  : RS-31502-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  205-06937           TEMPORARY SILT FENCE                                                  32,700.000        LFT 

  12  207-08266           SUBGRADE TREATMENT, TYPE III                                          93,303.000        SYS 

  13  207-09935           SUBGRADE TREATMENT, TYPE IC                                            7,509.000        SYS 

  14  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              305.000        CYS 

  15  302-06464           SUBBASE FOR PCCP                                                       1,877.000        CYS 

  16  304-07489           HMA PATCHING, TYPE A                                                  10,058.000        TON 

  17  304-07490           HMA PATCHING, TYPE B                                                   5,849.000        TON 

  18  306-08033           MILLING, ASPHALT, 1 IN                                               487,226.000        SYS 

  19  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            23,332.000        SYS 

  20  306-08043           MILLING, TRANSITION                                                    6,680.000        SYS 

  21  306-08595           MILLING ASPHALT, 3 1/2 IN                                            154,033.000        SYS 

  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  23  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                        188.000        TON 

  24  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,295.000        TON 

  25  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     35,922.000        TON 

  26  401-07345           QC/QA-HMA, 2, 70, SURFACE, 12.5 mm                                    21,418.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                              280,144.000        LFT 

  28  401-11785           LIQUID ASPHALT SEALANT                                               280,144.000        LFT 

  29  406-05520           ASPHALT FOR TACK COAT                                                    224.000        TON 

  30  413-11520           FULL DEPTH RECLAMATION                                               155,766.000        SYS 

  31  503-03489           RETROFITTED TIE BARS                                                   1,603.000        EACH 

  32  503-05240           D-1 CONTRACTION JOINT                                                  4,046.000        LFT 

  33  506-06333           PCCP PATCHING, FULL DEPTH                                              9,686.000        SYS 

  34  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              17.000        SYS 

  35  604-06367           JOINT MATERIAL                                                           306.000        LFT 

  36  606-07484           MILLED HMA CORRUGATIONS                                              280,144.000        LFT 

  37  612-04315           MATERIAL FOR UNDERSEAL                                                     2.000        TON 

  38  612-60410           DRILLED HOLE FOR UNDERSEAL                                                36.000        EACH 

  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 

  40  621-02770           EROSION CONTROL BLANKET                                                  100.000        SYS 

  41  621-06559           MULCHED SEEDING, R                                                     4,360.000        SYS 

  42  621-06626           MULCHED SEEDING, D                                                       500.000        SYS 

  43  628-09402           FIELD OFFICE, B                                                           24.000        MOS 

  44  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  48.000        MOS 

  45  628-11730           CELLULAR TELEPHONE TYPE B                                                  5.000        EACH 

  46  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  47  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                     120.000        MOS 

  48  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                         10,900.000        LFT 

  49  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                           140,689.000        LFT 
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          CALL ORDER   : 370                                              CONTRACT ID  : RS-31502-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  718-04986           CLEANOUT                                                                  15.000        EACH 

  51  718-06529           OUTLET PROTECTOR, 2                                                      436.000        EACH 

  52  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,000.000        LFT 

  53  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      10,000.000        LFT 

  54  718-52610           AGGREGATE FOR UNDERDRAINS                                              3,905.000        CYS 

  55  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            96,601.000        SYS 

  56  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              40.000        EACH 

  57  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  58  801-03291           CONSTRUCTION SIGN, D                                                      20.000        EACH 

  59  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                          611,966.000        LFT 

  60  801-06640           CONSTRUCTION SIGN, A                                                     126.000        EACH 

  61  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  62  801-06710           FLASHING ARROW SIGN                                                    1,500.000        DAY 

  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  64  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                          17.000        EACH 

  65  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                      1,326.000        LFT 

  66  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        360.000        SFT 

  67  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             1,200.000        LFT 

  68  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     500.000        LFT 

  69  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              35,440.000        LFT 

  70  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             143,838.000        LFT 

  71  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                2,604.000        LFT 

  72  808-06716           LINE, REMOVE                                                         152,927.000        LFT 

  73  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  74  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              5,154.000        LFT 

  75  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             5,154.000        LFT 

  76  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                             1,289.000        LFT 

  77  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                             141,376.000        LFT 

  78  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        60.000        LFT 

  79  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,859.000        EACH 

  80  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,859.000        EACH 
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          CALL ORDER   : 380                                              CONTRACT ID  : RS-32641-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,030.000        SYS 

  12  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,565.000        SYS 

  13  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              360.000        CYS 

  14  302-06464           SUBBASE FOR PCCP                                                         190.000        CYS 

  15  304-07490           HMA PATCHING, TYPE B                                                     528.000        TON 

  16  306-08033           MILLING, ASPHALT, 1 IN                                               552,198.000        SYS 

  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            20,040.000        SYS 

  18  306-08036           MILLING, ASPHALT, 2 IN                                                59,546.000        SYS 

  19  306-08043           MILLING, TRANSITION                                                   12,779.000        SYS 

  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  21  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                        429.000        TON 

  22  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        699.000        TON 

  23  401-07345           QC/QA-HMA, 2, 70, SURFACE, 12.5 mm                                    18,577.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                              387,985.000        LFT 

  25  401-11785           LIQUID ASPHALT SEALANT                                               387,985.000        LFT 

  26  406-05520           ASPHALT FOR TACK COAT                                                    157.000        TON 

  27  410-11846           QC/QA-HMA 5, 76, SURFACE, 12.5 mm - SMA                               49,942.000        TON 

  28  503-03489           RETROFITTED TIE BARS                                                     137.000        EACH 

  29  503-05240           D-1 CONTRACTION JOINT                                                    248.000        LFT 

  30  506-06333           PCCP PATCHING, FULL DEPTH                                              1,645.000        SYS 

  31  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             125.000        SYS 

  32  606-07484           MILLED HMA CORRUGATIONS                                              316,860.000        LFT 

  33  610-07488           HMA FOR APPROACHES, TYPE C                                               148.000        TON 

  34  615-06500           MONUMENT, A                                                                1.000        EACH 

  35  615-06505           MONUMENT, B                                                                1.000        EACH 

  36  615-06510           MONUMENT, C                                                                1.000        EACH 

  37  615-06515           MONUMENT, D                                                                1.000        EACH 

  38  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 

  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  40  621-06559           MULCHED SEEDING, R                                                     1,000.000        SYS 

  41  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  42  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 

  43  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  44  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  45  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       9.000        MOS 

  46  703-06029           REINFORCING BARS, EPOXY COATED                                        21,901.000        LBS 

  47  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          1,600.000        LFT 

  48  718-04986           CLEANOUT                                                                  20.000        EACH 

  49  718-06526           HMA FOR UNDERDRAINS                                                       20.000        TON 
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          CALL ORDER   : 380                                              CONTRACT ID  : RS-32641-A 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  718-06529           OUTLET PROTECTOR, 2                                                      160.000        EACH 

  51  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      16,000.000        LFT 

  52  718-52610           AGGREGATE FOR UNDERDRAINS                                                  4.000        CYS 

  53  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                40.000        SYS 

  54  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 

  55  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  56  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      38,400.000        LFT 

  57  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           38,400.000        LFT 

  58  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 

  59  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  61  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           5.000        EACH 

  62  805-11763           WIM STATION, REBUILD                                                  LUMP              LUMP 

  63  808-06716           LINE, REMOVE                                                          33,995.000        LFT 

  64  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  65  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                            159,495.000        LFT 

  66  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                           161,340.000        LFT 

  67  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                              4,075.000        LFT 

  68  808-10038           TRANSVERSE MARKINGS MULTI-COMPONENT,                                     550.000        LFT 

  69  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      125.000        LFT 

  70  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                            40,085.000        LFT 

  71  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                              365.000        LFT 

  72  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,004.000        EACH 

  73  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,004.000        EACH 

  74  809-05905           ATR STATION- 4 LANE                                                        1.000        EACH 
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          CALL ORDER   : 400                                              CONTRACT ID  : B -26727-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-96133           PIPE, REMOVE                                                             143.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                     4,882.000        CYS 

  14  203-02070           BORROW                                                                   566.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     50.000        TON 

  17  205-06936           TEMPORARY SEDIMENT TRAP                                                   45.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,772.000        LFT 

  19  205-09543           NO 2 STONE                                                               396.000        TON 

  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                            5,440.000        SYS 

  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            350.000        SYS 

  22  211-02050           B BORROW                                                               1,401.000        CYS 

  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              139.000        CYS 

  24  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,196.000        CYS 

  25  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              345.000        CYS 

  26  215-07043           CHEMICAL MODIFICATION, SOILS                                           1,632.000        SYS 

  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,731.000        TON 

  28  303-01180           COMPACTED AGGREGATE, NO. 53                                              614.000        TON 

  29  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               533.000        SYS 

  30  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        202.000        TON 

  31  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        247.000        TON 

  32  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  337.000        TON 

  33  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  338.000        TON 

  34  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          540.000        TON 

  35  401-10258           JOINT ADHESIVE, SURFACE                                                3,360.000        LFT 

  36  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,360.000        LFT 

  37  401-11785           LIQUID ASPHALT SEALANT                                                 6,720.000        LFT 

  38  406-05521           ASPHALT FOR TACK COAT                                                  8,138.000        SYS 

  39  503-05240           D-1 CONTRACTION JOINT                                                     96.000        LFT 

  40  601-02241           GUARDRAIL, REMOVE                                                        564.000        LFT 

  41  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 

  42  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     388.000        LFT 

  43  610-07487           HMA FOR APPROACHES, TYPE B                                                85.000        TON 

  44  610-09108           PCCP FOR APPROACHES, 9 IN                                                 58.000        SYS 

  45  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 

  46  615-06490           RIGHT OF WAY MARKER                                                       14.000        EACH 

  47  615-06505           MONUMENT, B                                                                6.000        EACH 

  48  616-02320           GEOTEXTILES                                                            1,929.000        SYS 

  49  616-05688           RIPRAP, CLASS 1                                                          205.000        TON 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  616-06405           RIPRAP, REVETMENT                                                        796.000        TON 

  51  616-06451           RIPRAP, UNIFORM                                                           27.000        TON 

  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  53  621-02770           EROSION CONTROL BLANKET                                                  350.000        SYS 

  54  621-03909           SEED MIXTURE, NATIVE                                                       2.000        LBS 

  55  621-06545           FERTILIZER                                                                 1.000        TON 

  56  621-06553           SEED MIXTURE, R                                                          257.000        LBS 

  57  621-06557           SEED MIXTURE, T                                                          454.000        LBS 

  58  621-06565           MULCHING MATERIAL                                                          6.000        TON 

  59  621-06567           WATER                                                                      1.000        kGAL 

  60  621-06574           SODDING                                                                  242.000        SYS 

  61  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       34.000        EACH 

  62  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           4.000        EACH 

  63  622-10003           LIVE PLANT STAKING                                                        19.000        EACH 

  64  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 

  65  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  66  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  67  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  68  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  69  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  70  703-06029           REINFORCING BARS, EPOXY COATED                                         5,040.000        LBS 

  71  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                   140.000        SYS 

  72  706-09545           COARSE AGGREGATE, NO 8                                                    21.000        CYS 

  73  706-09959           RAILING, CONCRETE, FT                                                    126.000        LFT 

  74  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  75  714-10249           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS                               60.000        LFT 

  76  715-05122           PIPE, TYPE 1 CIRCULAR 21 IN                                              120.000        LFT 

  77  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              100.000        LFT 

  78  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               45.000        LFT 

  79  715-05172           PIPE, TYPE 3 CIRCULAR 21 IN                                               98.000        LFT 

  80  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 

  81  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

  82  715-46015           PIPE END SECTION, DIA 21"                                                  4.000        EACH 

  83  731-93945           FACE PANELS, CONCRETE                                                  1,100.000        SFT 

  84  731-93946           WALL ERECTION                                                          1,100.000        SFT 

  85  731-93947           LEVELING PAD, CONCRETE                                                   126.000        LFT 

  86  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  87  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 

  88  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  89  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  90  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  91  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  92  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           1.000        EACH 

  93  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,240.000        LFT 

  94  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,240.000        LFT 

  95  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               29.000        EACH 

  96  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       29.000        EACH 
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          CALL ORDER   : 410                                              CONTRACT ID  : B -27177-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    COVERED BRIDGE REHABILITATION 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   5  628-09401           FIELD OFFICE, A                                                            4.000        MOS 

   6  708-05394           REPAIR                                                                LUMP              LUMP 

   7  708-05394           REPAIR                                                                LUMP              LUMP 

   8  708-05394           REPAIR                                                                LUMP              LUMP 

   9  708-05394           REPAIR                                                                LUMP              LUMP 

  10  708-05394           REPAIR                                                                LUMP              LUMP 

  11  708-05394           REPAIR                                                                LUMP              LUMP 

  12  708-05394           REPAIR                                                                LUMP              LUMP 

  13  711-01772           RETROFIT,                                                                  1.000        EACH 

  14  711-05395           REPLACE                                                                    2.000        EACH 

  15  712-05721           FIRE RETARDANT TREATMENT                                              LUMP              LUMP 
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          CALL ORDER   : 420                                              CONTRACT ID  : B -28715-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-91385           INLET, REMOVE                                                              3.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                       732.000        CYS 

  14  203-51223           EXCAVATION, WATERWAY                                                     314.000        CYS 

  15  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  16  205-06937           TEMPORARY SILT FENCE                                                     389.000        LFT 

  17  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     181.000        CYS 

  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            156.000        SYS 

  19  207-09935           SUBGRADE TREATMENT, TYPE IC                                              955.000        SYS 

  20  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              112.000        CYS 

  21  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              936.000        CYS 

  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        181.000        TON 

  23  303-01180           COMPACTED AGGREGATE, NO. 53                                              243.000        TON 

  24  304-07493           WIDENING WITH HMA, TYPE B                                                 39.000        TON 

  25  306-08033           MILLING, ASPHALT, 1 IN                                                   457.000        SYS 

  26  306-08043           MILLING, TRANSITION                                                      218.000        SYS 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         95.000        TON 

  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  116.000        TON 

  29  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          105.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                  653.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             535.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                   653.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                      0.600        TON 

  34  603-03398           FENCE, RELOCATE                                                           48.000        LFT 

  35  604-01268           HAND RAIL, ALUMINUM                                                      405.000        LFT 

  36  604-06070           SIDEWALK, CONCRETE                                                       370.000        SYS 

  37  604-07903           CURB RAMP, CONCRETE, K                                                    16.000        SYS 

  38  605-52807           CURB AND GUTTER, COMBINED                                                770.000        LFT 

  39  610-09108           PCCP FOR APPROACHES, 9 IN                                                156.000        SYS 

  40  616-02320           GEOTEXTILES                                                              297.000        SYS 

  41  616-05688           RIPRAP, CLASS 1                                                          236.000        TON 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  43  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    2,000.000        SYS 

  44  621-06570           TOPSOIL                                                                  164.000        CYS 

  45  621-06575           SODDING, NURSERY                                                       1,000.000        SYS 

  46  622-05065           MASONRY WALL                                                              11.200        CYS 

  47  628-09402           FIELD OFFICE, B                                                           16.000        MOS 

  48  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 89.800        CYS 

  49  702-51015           CONCRETE, B, FOOTINGS                                                     93.700        CYS 
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          CALL ORDER   : 420                                              CONTRACT ID  : B -28715-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  703-06029           REINFORCING BARS, EPOXY COATED                                        18,359.000        LBS 

  51  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              266.000        LFT 

  52  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              101.000        LFT 

  53  720-44296           INLET, CAP                                                                 1.000        EACH 

  54  720-45035           INLET, F7                                                                  1.000        EACH 

  55  720-90349           MANHOLE, C8                                                                2.000        EACH 

  56  720-97896           INLET, A4                                                                  1.000        EACH 

  57  720-98174           INLET, B15                                                                 2.000        EACH 

  58  720-98555           INLET, C15                                                                 3.000        EACH 

  59  723-11261           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      54.000        LFT 

  60  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  61  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  62  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              27.000        EACH 

  63  801-06640           CONSTRUCTION SIGN, A                                                       5.000        EACH 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  66  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       57.000        LFT 

  67  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          5.000        EACH 

  68  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           35.900        SFT 

  69  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                          48.000        LFT 

  70  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  40.000        LFT 

  71  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 788.000        LFT 
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          CALL ORDER   : 430                                              CONTRACT ID  : B -28790-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SAFELANE HDX OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  304-07783           HMA PATCHING, TYPE D                                                      50.000        TON 

   9  404-05511           SEAL COAT, 2                                                           4,622.000        SYS 

  10  412-09355           FOG SEAL                                                               4,622.000        SYS 

  11  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  12  722-11743           ANTI-ICING SURFACE OVERLAY SYSTEM                                     13,217.000        SYS 

  13  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  14  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  15  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,100.000        LFT 

  16  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  17  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  19  808-06716           LINE, REMOVE                                                           9,968.000        LFT 

  20  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              4,434.000        LFT 

  21  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             4,434.000        LFT 

  22  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                             1,100.000        LFT 

  23  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               55.000        EACH 

  24  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       55.000        EACH 
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          CALL ORDER   : 440                                              CONTRACT ID  : B -30763-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK BARRIER WALL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                          44.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 

  16  202-96133           PIPE, REMOVE                                                              47.000        LFT 

  17  203-02000           EXCAVATION, COMMON                                                       200.000        CYS 

  18  203-02070           BORROW                                                                   200.000        CYS 

  19  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 

  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     41.000        TON 

  21  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  22  205-06936           TEMPORARY SEDIMENT TRAP                                                   30.000        TON 

  23  205-06937           TEMPORARY SILT FENCE                                                   1,286.000        LFT 

  24  205-09543           NO 2 STONE                                                                56.000        TON 

  25  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          65.000        LFT 

  26  205-11586           TEMPORARY FILTER STONE                                                     7.000        TON 

  27  205-11587           TEMPORARY GEOTEXTILE                                                      67.000        SYS 

  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            157.000        SYS 

  29  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               20.000        CYS 

  30  211-09266           STRUCTURAL BACKFILL, TYPE 3                                               47.000        CYS 

  31  303-01180           COMPACTED AGGREGATE, NO. 53                                              538.000        TON 

  32  304-07493           WIDENING WITH HMA, TYPE B                                                981.000        TON 

  33  306-08033           MILLING, ASPHALT, 1 IN                                                   825.000        SYS 

  34  306-08034           MILLING, ASPHALT, 1 1/2 IN                                                81.000        SYS 

  35  306-08043           MILLING, TRANSITION                                                    4,330.000        SYS 

  36  306-10163           MILLING ASPHALT, 2 1/2 IN                                                920.000        SYS 

  37  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        611.000        TON 

  38  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  978.000        TON 

  39  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          567.000        TON 

  40  401-10258           JOINT ADHESIVE, SURFACE                                                2,250.000        LFT 

  41  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,630.000        LFT 

  42  401-11785           LIQUID ASPHALT SEALANT                                                 3,880.000        LFT 

  43  406-05521           ASPHALT FOR TACK COAT                                                 13,200.000        SYS 

  44  503-05240           D-1 CONTRACTION JOINT                                                    784.000        LFT 

  45  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 

  46  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              1.000        EACH 

  47  601-02241           GUARDRAIL, REMOVE                                                      1,199.000        LFT 

  48  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 

  49  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 
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          CALL ORDER   : 440                                              CONTRACT ID  : B -30763-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK BARRIER WALL 

 

  50  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     412.500        LFT 

  51  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       531.250        LFT 

  52  602-06729           BARRIER DELINEATOR                                                        36.000        EACH 

  53  610-07487           HMA FOR APPROACHES, TYPE B                                                51.000        TON 

  54  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 

  55  616-02320           GEOTEXTILES                                                              645.000        SYS 

  56  616-05689           RIPRAP, CLASS 2                                                          584.000        TON 

  57  616-06405           RIPRAP, REVETMENT                                                        129.000        TON 

  58  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  59  621-02770           EROSION CONTROL BLANKET                                                  400.000        SYS 

  60  621-06545           FERTILIZER                                                                 1.000        TON 

  61  621-06553           SEED MIXTURE, R                                                          187.000        LBS 

  62  621-06557           SEED MIXTURE, T                                                          165.000        LBS 

  63  621-06565           MULCHING MATERIAL                                                          5.000        TON 

  64  621-06567           WATER                                                                      3.000        kGAL 

  65  621-06574           SODDING                                                                  742.000        SYS 

  66  621-09867           MULCHED SEEDING,                                                         550.000        SYS 

  67  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 11.000        EACH 

  68  622-98200           SIGN, DO NOT DISTURB                                                      11.000        EACH 

  69  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  70  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  71  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  72  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  73  702-44240           CONCRETE, A, STRUCTURES                                                   64.500        CYS 

  74  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,576.000        LBS 

  75  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,856.000        EACH 

  76  703-06029           REINFORCING BARS, EPOXY COATED                                        44,166.000        LBS 

  77  706-09545           COARSE AGGREGATE, NO 8                                                   184.000        CYS 

  78  706-09789           REINFORCED CONCRETE MOMENT SLAB, 20 IN                                 1,640.000        SYS 

  79  706-11600           RAILING, CONCRETE, FC                                                    117.200        CYS 

  80  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    8.000        EACH 

  81  708-51813           PNEUMATICALLY PLACED MORTAR                                            2,500.000        SFT 

  82  708-51814           WELDED STEEL WIRE FABRIC                                               2,500.000        SFT 

  83  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  84  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  85  715-02628           SAFETY METAL END SECTION 6:1 DIA 15"                                       4.000        EACH 

  86  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               98.000        LFT 

  87  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                       8.000        EACH 

  88  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  89  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                14.000        EACH 

  90  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           30,600.000        LFT 

  91  801-06640           CONSTRUCTION SIGN, A                                                      58.000        EACH 

  92  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  93  801-06710           FLASHING ARROW SIGN                                                      600.000        DAY 

  94  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  95  801-07119           BARRICADE, III-B                                                         504.000        LFT 

  96  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,720.000        LFT 

  97  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       24.000        LFT 

  98  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          4.000        EACH 
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          CALL ORDER   : 440                                              CONTRACT ID  : B -30763-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK BARRIER WALL 

 

  99  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            6.000        SFT 

 100  802-91122           SIGN, GROUND MOUNTED, RESET                                                2.000        EACH 

 101  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               3,210.000        LFT 

 102  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,210.000        LFT 

 103  808-06716           LINE, REMOVE                                                           8,200.000        LFT 

 104  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,210.000        LFT 

 105  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               34.000        EACH 

 106  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       34.000        EACH 

 107  809-08372           ROADWAY WEATHER INFORMATION SYSTEM                                         1.000        EACH 
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          CALL ORDER   : 450                                              CONTRACT ID  : B -30980-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-01066           HYDRO DEMOLITION                                                         608.000        SYS 

  10  202-02240           PAVEMENT REMOVAL                                                         150.000        SYS 

  11  202-02277           GUTTER, LIP, REMOVE                                                      935.000        LFT 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                        69.000        CYS 

  14  203-08607           LINEAR GRADING                                                           812.000        LFT 

  15  205-09543           NO 2 STONE                                                               100.000        TON 

  16  302-07455           DENSE GRADED SUBBASE                                                      25.000        CYS 

  17  303-01180           COMPACTED AGGREGATE, NO. 53                                               71.000        TON 

  18  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               158.000        SYS 

  19  306-08043           MILLING, TRANSITION                                                      423.000        SYS 

  20  306-08599           MILLING ASPHALT, 1/2 IN                                                  156.000        SYS 

  21  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               91.000        TON 

  22  406-05521           ASPHALT FOR TACK COAT                                                    910.000        SYS 

  23  601-02241           GUARDRAIL, REMOVE                                                      1,419.000        LFT 

  24  601-02800           GUARDRAIL TRANSITION, TGT                                                  4.000        EACH 

  25  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 

  26  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,213.000        LFT 

  27  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               150.000        SYS 

  28  616-02320           GEOTEXTILES                                                              183.000        SYS 

  29  616-06405           RIPRAP, REVETMENT                                                         79.000        TON 

  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  31  621-06559           MULCHED SEEDING, R                                                       955.000        SYS 

  32  621-06574           SODDING                                                                  105.000        SYS 

  33  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  34  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  35  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  36  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 

  37  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           264.000        EACH 

  38  703-06029           REINFORCING BARS, EPOXY COATED                                         7,338.000        LBS 

  39  706-06347           RAILING, STEEL CF-1                                                      519.000        LFT 

  40  706-51020           RAILING, CONCRETE, C                                                       5.000        CYS 

  41  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  42  720-44296           INLET, CAP                                                                 5.000        EACH 

  43  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         547.000        SFT 

  44  722-51842           BRIDGE DECK OVERLAY                                                      608.000        SYS 

  45  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            6.000        CYS 

  46  722-60824           SURFACE MILLING                                                          608.000        SYS 

  47  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  48  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 

  49  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 
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          CALL ORDER   : 450                                              CONTRACT ID  : B -30980-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  51  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  52  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          589.000        LFT 

  53  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         589.000        LFT 

  54  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       15.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : B -31589-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                       847.000        CYS 

  14  203-02070           BORROW                                                                    68.000        CYS 

  15  205-06937           TEMPORARY SILT FENCE                                                   2,250.000        LFT 

  16  205-08594           FILTER SOCK                                                               60.000        LFT 

  17  205-09543           NO 2 STONE                                                               125.000        TON 

  18  205-09887           SANDBAG                                                                  110.000        LFT 

  19  205-11585           TEMPORARY FILTER BERM                                                     70.000        LFT 

  20  206-51235           COFFERDAM                                                             LUMP              LUMP 

  21  207-09934           SUBGRADE TREATMENT, TYPE IB                                            1,710.000        SYS 

  22  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          14.000        CYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        247.000        TON 

  24  302-07455           DENSE GRADED SUBBASE                                                      29.000        CYS 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,556.000        SYS 

  26  306-08043           MILLING, TRANSITION                                                      125.000        SYS 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        231.000        TON 

  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  209.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                  415.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             415.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                   415.000        LFT 

  32  406-05521           ASPHALT FOR TACK COAT                                                  2,976.000        SYS 

  33  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  34  601-02241           GUARDRAIL, REMOVE                                                        750.000        LFT 

  35  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     781.250        LFT 

  37  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 

  38  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                169.000        SYS 

  39  615-06490           RIGHT OF WAY MARKER                                                       18.000        EACH 

  40  615-06505           MONUMENT, B                                                                4.000        EACH 

  41  616-02320           GEOTEXTILES                                                            2,452.000        SYS 

  42  616-05688           RIPRAP, CLASS 1                                                        1,225.000        TON 

  43  616-06405           RIPRAP, REVETMENT                                                         44.000        TON 

  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  45  621-02770           EROSION CONTROL BLANKET                                                  150.000        SYS 

  46  621-06545           FERTILIZER                                                                 2.000        TON 

  47  621-06553           SEED MIXTURE, R                                                          553.000        LBS 

  48  621-06565           MULCHING MATERIAL                                                          7.000        TON 

  49  621-06574           SODDING                                                                   29.000        SYS 
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          CALL ORDER   : 460                                              CONTRACT ID  : B -31589-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  628-09402           FIELD OFFICE, B                                                           18.000        MOS 

  51  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 

  52  628-11730           CELLULAR TELEPHONE TYPE B                                                  3.000        EACH 

  53  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  54  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       54.000        MOS 

  55  701-02938           CORED HOLE IN ROCK, 24 IN                                                504.000        LFT 

  56  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  57  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           124.000        LFT 

  58  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  59  701-09739           PILE SHOE, HP 12 X 53                                                     24.000        EACH 

  60  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,350.000        LFT 

  61  702-90915           CONCRETE, CLASS A                                                         30.000        CYS 

  62  703-06029           REINFORCING BARS, EPOXY COATED                                       116,601.000        LBS 

  63  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              294.000        CYS 

  64  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  65  706-51020           RAILING, CONCRETE, C                                                      22.000        CYS 

  66  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  67  713-04509           TEMPORARY PIPE                                                        LUMP              LUMP 

  68  715-05407           PIPE, END BENT DRAIN, 6 IN                                               150.000        LFT 

  69  715-91361           PIPE, PVC, 6 IN                                                           50.000        LFT 

  70  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  71  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 

  72  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 

  73  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  75  801-07118           BARRICADE, III-A                                                          60.000        LFT 

  76  801-07119           BARRICADE, III-B                                                          60.000        LFT 

  77  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,350.000        LFT 

  78  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,350.000        LFT 
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          CALL ORDER   : 470                                              CONTRACT ID  : B -31791-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                       112.000        CYS 

  12  203-02020           EXCAVATION, UNCLASSIFIED                                                 300.000        CYS 

  13  203-02070           BORROW                                                                   998.000        CYS 

  14  203-51223           EXCAVATION, WATERWAY                                                     305.000        CYS 

  15  204-02290           SETTLEMENT PLATE                                                           2.000        EACH 

  16  204-08415           STAKE, SETTLEMENT                                                          2.000        EACH 

  17  205-06937           TEMPORARY SILT FENCE                                                   1,465.000        LFT 

  18  205-11591           TEMPORARY SEED MIXTURE                                                    73.000        LBS 

  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      30.000        CYS 

  20  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,681.000        SYS 

  21  211-02050           B BORROW                                                                 300.000        CYS 

  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           38.000        CYS 

  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                7.000        CYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        298.000        TON 

  25  302-07455           DENSE GRADED SUBBASE                                                       6.000        CYS 

  26  303-07449           COMPACTED AGGREGATE, NO. 73                                              114.000        TON 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         60.000        TON 

  28  401-07356           QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm                                    96.000        TON 

  29  406-05520           ASPHALT FOR TACK COAT                                                      0.430        TON 

  30  603-91714           FENCE, RAIL, WOOD                                                        372.000        LFT 

  31  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                                36.000        SYS 

  32  615-06490           RIGHT OF WAY MARKER                                                        5.000        EACH 

  33  616-02320           GEOTEXTILES                                                              387.000        SYS 

  34  616-05688           RIPRAP, CLASS 1                                                          345.000        TON 

  35  616-06405           RIPRAP, REVETMENT                                                        122.000        TON 

  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  37  621-06545           FERTILIZER                                                                 0.200        TON 

  38  621-06554           SEED MIXTURE, U                                                           73.000        LBS 

  39  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  40  621-06567           WATER                                                                     10.000        kGAL 

  41  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  42  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          75.000        LFT 

  43  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             1.000        EACH 

  44  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                        575.000        LFT 

  45  701-09679           CONICAL PILE TIP, 14 IN                                                   10.000        EACH 

  46  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 40.400        CYS 

  47  703-06029           REINFORCING BARS, EPOXY COATED                                         7,028.000        LBS 

  48  706-51020           RAILING, CONCRETE, C                                                       5.200        CYS 

  49  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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          CALL ORDER   : 470                                              CONTRACT ID  : B -31791-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  50  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  51  711-04845           BRIDGE, STEEL TRUSS, PRE-ENGINEERED                                   LUMP              LUMP 

  52  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                               25.000        LFT 

  53  715-05407           PIPE, END BENT DRAIN, 6 IN                                                90.000        LFT 

  54  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 

  55  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  57  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  58  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        156.000        LFT 

  59  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           77.000        SFT 

  60  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                          50.000        LFT 
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          CALL ORDER   : 480                                              CONTRACT ID  : B -33278-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT, CONCRETE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                       620.000        CYS 

  14  203-02070           BORROW                                                                13,575.000        CYS 

  15  203-04523           DEWATERING                                                            LUMP              LUMP 

  16  205-03371           SEDIMENT, REMOVE                                                         285.000        CYS 

  17  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  18  205-06934           TEMPORARY MULCH                                                            2.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                   2,879.000        LFT 

  20  205-09543           NO 2 STONE                                                                50.000        TON 

  21  205-11585           TEMPORARY FILTER BERM                                                    283.000        LFT 

  22  205-11591           TEMPORARY SEED MIXTURE                                                   154.000        LBS 

  23  205-11626           PUMP AROUND                                                                1.000        EACH 

  24  206-51220           EXCAVATION, WET                                                           50.000        CYS 

  25  206-51225           EXCAVATION, DRY                                                           10.000        CYS 

  26  207-08266           SUBGRADE TREATMENT, TYPE III                                           2,842.000        SYS 

  27  211-06467           AGGREGATE FOR END BENT BACKFILL                                           32.000        CYS 

  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        797.000        TON 

  29  302-07455           DENSE GRADED SUBBASE                                                      24.000        CYS 

  30  303-01180           COMPACTED AGGREGATE, NO. 53                                              229.000        TON 

  31  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        196.000        TON 

  32  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  324.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                2,277.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,277.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                 4,554.000        LFT 

  36  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  37  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             2.000        EACH 

  38  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  39  601-02241           GUARDRAIL, REMOVE                                                         25.000        LFT 

  40  601-05999           CURVED TERMINAL END                                                        1.000        EACH 

  41  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 

  42  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  43  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     232.000        LFT 

  44  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 

  45  607-06335           PAVED SIDE DITCH, A                                                       85.000        LFT 

  46  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               136.000        SYS 

  47  615-06490           RIGHT OF WAY MARKER                                                       29.000        EACH 

  48  615-06505           MONUMENT, B                                                                2.000        EACH 

  49  616-02320           GEOTEXTILES                                                            1,452.000        SYS 
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          CALL ORDER   : 480                                              CONTRACT ID  : B -33278-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT, CONCRETE 

 

  50  616-03096           RIVER ROCK                                                               150.000        TON 

  51  616-06405           RIPRAP, REVETMENT                                                        769.000        TON 

  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  53  621-02770           EROSION CONTROL BLANKET                                                5,158.000        SYS 

  54  621-03909           SEED MIXTURE, NATIVE                                                      31.000        LBS 

  55  621-06545           FERTILIZER                                                                 1.000        TON 

  56  621-06553           SEED MIXTURE, R                                                          116.000        LBS 

  57  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  58  621-06567           WATER                                                                     70.000        kGAL 

  59  621-06570           TOPSOIL                                                                  253.000        CYS 

  60  621-06574           SODDING                                                                   57.000        SYS 

  61  621-08161           PERMANENT TURF REINFORCEMENT MAT                                          55.000        SYS 

  62  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                     443.000        EACH 

  63  622-10003           LIVE PLANT STAKING                                                       575.000        EACH 

  64  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 18.000        EACH 

  65  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  66  701-09683           PILE SHOE, HP 12 X 74                                                     18.000        EACH 

  67  701-92043           CORED HOLE IN ROCK, 18 IN                                                 79.000        LFT 

  68  701-95780           PILE, STEEL H, HP 12 IN X 74                                             380.000        LFT 

  69  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 81.800        CYS 

  70  702-51015           CONCRETE, B, FOOTINGS                                                      6.800        CYS 

  71  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            10.000        EACH 

  72  703-06028           REINFORCING BARS                                                       9,424.000        LBS 

  73  703-06029           REINFORCING BARS, EPOXY COATED                                        65,411.000        LBS 

  74  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              211.800        CYS 

  75  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  76  706-51020           RAILING, CONCRETE, C                                                      34.600        CYS 

  77  707-05983           STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN                        708.000        LFT 

  78  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  79  711-02707           ANCHOR PLATE                                                              16.000        EACH 

  80  715-05407           PIPE, END BENT DRAIN, 6 IN                                               140.000        LFT 

  81  720-45005           INLET, A2                                                                  1.000        EACH 

  82  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  83  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  84  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

  85  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  86  801-07118           BARRICADE, III-A                                                          36.000        LFT 

  87  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  88  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      165.000        LFT 

  89  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                       64.000        LFT 

  90  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          7.000        EACH 

  91  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           18.000        SFT 

  92  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         52.000        SFT 

  93  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               18.000        SFT 

  94  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             1.000        EACH 

  95  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,578.000        LFT 

  96  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,880.000        LFT 

  97  808-06726           TRANSVERSE MARKING, PAINT,                                                35.000        LFT 

  98  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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          CALL ORDER   : 490                                              CONTRACT ID  : B -34108-A 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-01261           TESTING FOR ASBESTOS                                                       2.000        EACH 

   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  10  203-02131           EXPLORATORY EXCAVATION                                                   150.000        CYS 

  11  205-06934           TEMPORARY MULCH                                                            1.600        TON 

  12  205-06937           TEMPORARY SILT FENCE                                                     870.000        LFT 

  13  205-09543           NO 2 STONE                                                               250.000        TON 

  14  205-11587           TEMPORARY GEOTEXTILE                                                     750.000        SYS 

  15  205-11591           TEMPORARY SEED MIXTURE                                                   120.000        LBS 

  16  206-51215           EXCAVATION, X                                                             10.000        CYS 

  17  306-08039           MILLING, ASPHALT REMOVAL                                                 241.000        SYS 

  18  603-93373           FENCE, PEDESTRIAN                                                         66.200        LFT 

  19  603-93373           FENCE, PEDESTRIAN                                                         76.000        LFT 

  20  603-97461           TEMPORARY FENCE                                                          150.000        LFT 

  21  603-97461           TEMPORARY FENCE                                                          840.000        LFT 

  22  604-04740           PAVERS                                                                   260.000        SFT 

  23  604-04740           PAVERS                                                                   950.000        SFT 

  24  604-04740           PAVERS                                                                   260.000        SFT 

  25  604-04740           PAVERS                                                                   590.000        SFT 

  26  604-04740           PAVERS                                                                   775.000        SFT 

  27  616-06405           RIPRAP, REVETMENT                                                      2,314.000        TON 

  28  618-03812           BENCH                                                                      4.000        EACH 

  29  618-03812           BENCH                                                                      4.000        EACH 

  30  618-03812           BENCH                                                                      8.000        EACH 

  31  618-03812           BENCH                                                                      2.000        EACH 

  32  618-03812           BENCH                                                                      4.000        EACH 

  33  618-97672           TRASH RECEPTACLE                                                           6.000        EACH 

  34  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  35  619-11051           CLEAN STEEL BRIDGE, QP-1, BR. NO.                                     LUMP              LUMP 

  36  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  37  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  38  619-98427           CLEAN DRAINS                                                              96.000        EACH 

  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  40  621-01956           SEED MIXTURE, LEGUME, 1                                                   76.000        LBS 

  41  621-02770           EROSION CONTROL BLANKET                                                  580.000        SYS 

  42  621-06545           FERTILIZER                                                                 0.200        TON 

  43  621-06560           MULCHED SEEDING, U                                                     1,940.000        SYS 

  44  621-06565           MULCHING MATERIAL                                                          0.800        TON 

  45  622-05748           TIMBER                                                                   270.000        LFT 

  46  622-07529           SCULPTURE                                                             LUMP              LUMP 

  47  628-09401           FIELD OFFICE, A                                                           10.000        MOS 

  48  702-02925           WATERPROOFING MEMBRANE SYSTEM                                          2,168.000        SFT 

  49  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 14.500        CYS 
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  50  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           527.000        EACH 

  51  702-93722           CONCRETE, C                                                               16.600        CYS 

  52  703-06029           REINFORCING BARS, EPOXY COATED                                         1,086.000        LBS 

  53  704-51106           DECK DRAIN                                                                 8.000        EACH 

  54  706-04683           RAILING,                                                                 550.000        LFT 

  55  706-04683           RAILING,                                                               1,436.000        LFT 

  56  708-51814           WELDED STEEL WIRE FABRIC                                               1,430.000        SFT 

  57  709-04919           COATING                                                               24,830.000        SFT 

  58  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  59  710-09158           PATCHING CONCRETE STRUCTURES                                           9,100.000        SFT 

  60  710-09158           PATCHING CONCRETE STRUCTURES                                           1,747.000        SFT 

  61  711-05396           REPLACE                                                               LUMP              LUMP 

  62  711-51035           STRUCTURAL STEEL                                                         747.000        LBS 

  63  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  64  711-95290           FIELD WELDING                                                             16.500        LFT 

  65  711-98751           BUILDING, MECHANICAL                                                  LUMP              LUMP 

  66  720-03194           MANHOLE                                                                    1.000        EACH 

  67  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   598.000        LFT 

  68  724-09626           STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE                             192.000        LFT 

  69  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       630.000        LFT 

  70  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           70.000        GAL 

  71  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  72  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  73  801-03291           CONSTRUCTION SIGN, D                                                      18.000        EACH 

  74  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 

  75  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  76  801-07118           BARRICADE, III-A                                                          30.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-91840           FENCE, CHAIN LINK, REMOVE                                                 84.000        LFT 

  11  205-06937           TEMPORARY SILT FENCE                                                   3,600.000        LFT 

  12  205-09387           TEMPORARY TURBIDITY CURTAIN                                              444.000        LFT 

  13  603-06065           FENCE, CHAIN LINK, RESET                                                  84.000        LFT 

  14  616-02320           GEOTEXTILES                                                            1,846.000        SYS 

  15  616-05688           RIPRAP, CLASS 1                                                        1,393.000        TON 

  16  616-05689           RIPRAP, CLASS 2                                                          312.000        TON 

  17  616-06405           RIPRAP, REVETMENT                                                        342.000        TON 

  18  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  19  621-06559           MULCHED SEEDING, R                                                     7,167.000        SYS 

  20  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      18.000        EACH 

  21  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 

  22  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 

  23  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  24  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  25  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  26  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       5.000        MOS 

  27  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  28  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  29  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

  30  801-06710           FLASHING ARROW SIGN                                                        1.000        DAY 

  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  SECTION NO. 0001    BRIDGE REHABILITATION AND ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

  13  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

  14  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

  15  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

  16  202-01066           HYDRO DEMOLITION                                                       1,906.200        SYS 

  17  202-02240           PAVEMENT REMOVAL                                                       5,842.200        SYS 

  18  202-02279           CURB AND GUTTER, REMOVE                                                  829.000        LFT 

  19  202-51133           RAILING, REMOVE                                                          773.400        LFT 

  20  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  21  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  22  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  23  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  24  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  25  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              663.000        SYS 

  26  202-52710           SIDEWALK, CONCRETE, REMOVE                                               565.000        SYS 

  27  202-91385           INLET, REMOVE                                                              1.000        EACH 

  28  202-96133           PIPE, REMOVE                                                             652.000        LFT 

  29  202-98488           PIPE END SECTION, REMOVE                                                   1.000        EACH 

  30  203-02000           EXCAVATION, COMMON                                                     5,403.100        CYS 

  31  203-02070           BORROW                                                                 2,283.000        CYS 

  32  203-04523           DEWATERING                                                            LUMP              LUMP 

  33  203-04523           DEWATERING                                                            LUMP              LUMP 

  34  203-04523           DEWATERING                                                            LUMP              LUMP 

  35  203-04523           DEWATERING                                                            LUMP              LUMP 

  36  203-08607           LINEAR GRADING                                                           400.000        LFT 

  37  203-51223           EXCAVATION, WATERWAY                                                   1,062.200        CYS 

  38  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 

  39  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     68.000        TON 

  40  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 

  41  205-06934           TEMPORARY MULCH                                                            6.000        TON 

  42  205-06936           TEMPORARY SEDIMENT TRAP                                                  190.400        TON 

  43  205-06937           TEMPORARY SILT FENCE                                                   4,312.000        LFT 

  44  205-08594           FILTER SOCK                                                              200.000        LFT 

  45  205-09543           NO 2 STONE                                                               803.400        TON 

  46  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         160.000        LFT 

  47  205-11585           TEMPORARY FILTER BERM                                                    950.000        LFT 

  48  205-11586           TEMPORARY FILTER STONE                                                     9.000        TON 

  49  205-11587           TEMPORARY GEOTEXTILE                                                   2,229.600        SYS 
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  50  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                  2,947.000        SYS 

  51  206-51220           EXCAVATION, WET                                                        1,837.000        CYS 

  52  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     485.000        CYS 

  53  206-51235           COFFERDAM                                                             LUMP              LUMP 

  54  206-51235           COFFERDAM                                                             LUMP              LUMP 

  55  206-51235           COFFERDAM                                                             LUMP              LUMP 

  56  206-51235           COFFERDAM                                                             LUMP              LUMP 

  57  207-08263           SUBGRADE TREATMENT, TYPE IA                                            7,565.000        SYS 

  58  207-09935           SUBGRADE TREATMENT, TYPE IC                                            7,531.000        SYS 

  59  211-06467           AGGREGATE FOR END BENT BACKFILL                                          236.400        CYS 

  60  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              127.000        CYS 

  61  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,014.000        TON 

  62  302-07455           DENSE GRADED SUBBASE                                                     211.600        CYS 

  63  303-01180           COMPACTED AGGREGATE, NO. 53                                              995.000        TON 

  64  304-07491           HMA PATCHING, TYPE C                                                     146.000        TON 

  65  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            22,434.000        SYS 

  66  306-08043           MILLING, TRANSITION                                                    1,680.000        SYS 

  67  306-08432           MILLING, APPROACH                                                      9,895.000        SYS 

  68  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  69  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        189.000        TON 

  70  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        982.000        TON 

  71  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  320.000        TON 

  72  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  918.000        TON 

  73  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        1,116.000        TON 

  74  401-10258           JOINT ADHESIVE, SURFACE                                               53,158.000        LFT 

  75  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           6,592.000        LFT 

  76  401-11785           LIQUID ASPHALT SEALANT                                                53,158.000        LFT 

  77  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                          1,141.000        TON 

  78  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 

  79  406-05521           ASPHALT FOR TACK COAT                                                  1,318.000        SYS 

  80  502-06329           PCCP, 12 IN                                                               80.000        SYS 

  81  503-05310           TERMINAL JOINT                                                           144.000        LFT 

  82  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            15.000        EACH 

  83  601-02241           GUARDRAIL, REMOVE                                                      3,686.000        LFT 

  84  601-02565           GUARDRAIL, W BEAM, 12FT 6 IN SPACING                                      75.000        LFT 

  85  601-06035           GUARDRAIL, RESET                                                          25.000        LFT 

  86  601-09146           IMPACT ATTENUATOR, CR1, W1, TL-2                                           1.000        EACH 

  87  601-94689           GUARDRAIL END TREATMENT, OS                                               13.000        EACH 

  88  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 

  89  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,831.300        LFT 

  90  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       825.000        LFT 

  91  601-99133           GUARDRAIL, TRANSITION VH, 12FT-6 IN SPACING                                4.000        EACH 

  92  602-06729           BARRIER DELINEATOR                                                        48.000        EACH 

  93  604-06070           SIDEWALK, CONCRETE                                                       103.000        SYS 

  94  604-07894           CURB RAMP, CONCRETE, A                                                   231.000        SYS 

  95  604-07898           CURB RAMP, CONCRETE, D                                                     7.100        SYS 

  96  604-07901           CURB RAMP, CONCRETE, G                                                    64.200        SYS 

  97  604-07903           CURB RAMP, CONCRETE, K                                                    65.500        SYS 

  98  605-06140           CURB AND GUTTER, CONCRETE                                                829.000        LFT 
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  99  606-07484           MILLED HMA CORRUGATIONS                                                1,604.000        LFT 

 100  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              1,172.800        SYS 

 101  610-07487           HMA FOR APPROACHES, TYPE B                                                83.000        TON 

 102  610-93608           MEDIAN CROSSOVER, REMOVE                                                   1.000        EACH 

 103  612-04315           MATERIAL FOR UNDERSEAL                                                     9.400        TON 

 104  612-60410           DRILLED HOLE FOR UNDERSEAL                                               156.000        EACH 

 105  615-01469           MONUMENT, SECTION CORNER, INSTALL                                          1.000        EACH 

 106  615-06490           RIGHT OF WAY MARKER                                                       13.000        EACH 

 107  615-06505           MONUMENT, B                                                                1.000        EACH 

 108  615-06510           MONUMENT, C                                                                2.000        EACH 

 109  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 

 110  615-06535           BENCH MARK POST, RESET                                                     1.000        EACH 

 111  616-02320           GEOTEXTILES                                                            5,224.200        SYS 

 112  616-05688           RIPRAP, CLASS 1                                                        3,137.600        TON 

 113  616-06405           RIPRAP, REVETMENT                                                        726.900        TON 

 114  616-06451           RIPRAP, UNIFORM                                                          320.000        TON 

 115  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

 116  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

 117  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

 118  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

 119  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

 120  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

 121  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               13.000        EACH 

 122  621-02770           EROSION CONTROL BLANKET                                               13,318.000        SYS 

 123  621-06545           FERTILIZER                                                                 3.000        TON 

 124  621-06553           SEED MIXTURE, R                                                          405.000        LBS 

 125  621-06557           SEED MIXTURE, T                                                          443.000        LBS 

 126  621-06560           MULCHED SEEDING, U                                                     2,236.000        SYS 

 127  621-06565           MULCHING MATERIAL                                                          6.800        TON 

 128  621-06567           WATER                                                                     84.000        kGAL 

 129  621-06574           SODDING                                                                1,469.000        SYS 

 130  621-06575           SODDING, NURSERY                                                          94.200        SYS 

 131  628-09403           FIELD OFFICE, C                                                           26.000        MOS 

 132  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  52.000        MOS 

 133  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

 134  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

 135  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

 136  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        26.000        MOS 

 137  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 

 138  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           121.000        LFT 

 139  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         156.000        LFT 

 140  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 

 141  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 

 142  701-09770           PILE SHOE, HP 14 X 73                                                     60.000        EACH 

 143  701-93575           PILE, STEEL H, HP 14 IN X 73                                           1,408.000        LFT 

 144  702-51005           CONCRETE, A, SUBSTRUCTURE                                                327.000        CYS 

 145  702-51015           CONCRETE, B, FOOTINGS                                                    226.400        CYS 

 146  702-51046           CONCRETE, FOUNDATION SEAL                                                416.000        CYS 

 147  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,920.000        LBS 
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 148  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,720.000        EACH 

 149  703-06028           REINFORCING BARS                                                      76,136.000        LBS 

 150  703-06029           REINFORCING BARS, EPOXY COATED                                       243,967.000        LBS 

 151  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   68.000        EACH 

 152  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              597.900        CYS 

 153  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  8.000        EACH 

 154  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  8.000        EACH 

 155  706-09962           RAILING, CONCRETE, PF-1                                                  570.200        LFT 

 156  706-11404           RAILING, STEEL, PF-1                                                     570.200        LFT 

 157  706-11405           RAILING, STEEL, PF-2                                                     685.400        LFT 

 158  706-11603           RAILING, CONCRETE, PF-2                                                   30.000        CYS 

 159  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

 160  706-51020           RAILING, CONCRETE, C                                                      37.900        CYS 

 161  707-11517           STRUCTURAL MEMBERS, CONCRETE BOX BEAM,                                 1,601.600        LFT 

 162  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 163  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 164  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 165  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 166  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 167  710-09158           PATCHING CONCRETE STRUCTURES                                             240.000        SFT 

 168  711-04297           STRUCTURAL STEEL, FIELD CUT                                               39.700        SQIN 

 169  711-51035           STRUCTURAL STEEL                                                       1,300.000        LBS 

 170  711-51820           TEMPORARY SUPPORT                                                     LUMP              LUMP 

 171  711-51864           DRILLED HOLE                                                             128.000        EACH 

 172  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 173  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 174  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             12.000        LFT 

 175  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              626.400        LFT 

 176  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               49.000        LFT 

 177  715-05407           PIPE, END BENT DRAIN, 6 IN                                               612.200        LFT 

 178  715-05756           PIPE EXTENSION, CIRCULAR 12 IN                                            16.000        LFT 

 179  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 

 180  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 

 181  715-46010           PIPE END SECTION, DIA 18"                                                  3.000        EACH 

 182  715-99044           GRATED BOX END SECTION II, 6:1 DIA 18"                                     2.000        EACH 

 183  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 

 184  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 

 185  720-04467           INLET, C5                                                                  1.000        EACH 

 186  720-04790           CASTING                                                                    1.000        EACH 

 187  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         557.000        SFT 

 188  722-51842           BRIDGE DECK OVERLAY                                                    1,979.200        SYS 

 189  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           28.500        CYS 

 190  722-60824           SURFACE MILLING                                                        1,906.200        SYS 

 191  722-95883           BRIDGE DECK DRAIN SYSTEM                                              LUMP              LUMP 

 192  722-95883           BRIDGE DECK DRAIN SYSTEM                                              LUMP              LUMP 

 193  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   195.000        LFT 

 194  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             32.000        EACH 

 195  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       100.000        LFT 

 196  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           23.400        GAL 
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 197  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

 198  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

 199  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 

 200  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

 201  801-03291           CONSTRUCTION SIGN, D                                                       4.000        EACH 

 202  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

 203  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      33,127.000        LFT 

 204  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,582.000        LFT 

 205  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            2,700.000        LFT 

 206  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN                                       2,550.000        LFT 

 207  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               9.000        EACH 

 208  801-06640           CONSTRUCTION SIGN, A                                                     149.000        EACH 

 209  801-06645           CONSTRUCTION SIGN, B                                                      81.000        EACH 

 210  801-06649           TEMPORARY RAISED PAVEMENT MARKER, 1                                      204.000        EACH 

 211  801-06710           FLASHING ARROW SIGN                                                      750.000        DAY 

 212  801-06735           TUBULAR MARKER, PERMANENT                                                 80.000        EACH 

 213  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 214  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

 215  801-07118           BARRICADE, III-A                                                         364.000        LFT 

 216  801-07119           BARRICADE, III-B                                                         408.000        LFT 

 217  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        886.000        LFT 

 218  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

 219  801-97643           TEMPORARY BUZZ STRIPS                                                  1,728.000        LFT 

 220  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                        8.000        LFT 

 221  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                       84.000        LFT 

 222  802-91122           SIGN, GROUND MOUNTED, RESET                                                7.000        EACH 

 223  804-06770           DELINEATOR POST                                                            2.000        EACH 

 224  804-06771           DELINEATOR POST, FLEXIBLE                                                 30.000        EACH 

 225  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              5.000        EACH 

 226  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                                5.000        EACH 

 227  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            5.000        EACH 

 228  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             1,680.000        LFT 

 229  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 

 230  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     600.000        LFT 

 231  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               9,978.000        LFT 

 232  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              42,243.000        LFT 

 233  808-06716           LINE, REMOVE                                                          29,696.000        LFT 

 234  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 235  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             3,261.000        LFT 

 236  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              8,251.000        LFT 

 237  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             7,721.000        LFT 

 238  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY)                          2.000        EACH 

 239  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                2.000        EACH 

 240  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              39,912.000        LFT 

 241  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       528.000        LFT 

 242  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       736.000        LFT 

 243  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              699.000        EACH 

 244  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      692.000        EACH 

 245  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 4,152.000        LFT 
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  SECTION NO. 0002    ASPHALT RESURFACE 

 

 246  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 247  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,998.000        TON 

 248  304-07491           HMA PATCHING, TYPE C                                                   1,093.000        TON 

 249  306-08043           MILLING, TRANSITION                                                    7,030.000        SYS 

 250  306-08599           MILLING ASPHALT, 1/2 IN                                              108,965.000        SYS 

 251  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     11,099.000        TON 

 252  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                               12,692.000        TON 

 253  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          34,940.000        LFT 

 254  406-05520           ASPHALT FOR TACK COAT                                                     64.900        TON 

 255  610-07488           HMA FOR APPROACHES, TYPE C                                             1,633.000        TON 

 256  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            8,240.000        LFT 

 

  SECTION NO. 0003    ASPHALT RESURFACE 

 

 257  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 258  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,987.000        TON 

 259  306-08043           MILLING, TRANSITION                                                    3,650.000        SYS 

 260  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     10,966.000        TON 

 261  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                1,841.000        TON 

 262  403-03409           COLD IN PLACE RECYCLED ASPHALT MATERIAL                               97,404.000        SYS 

 263  406-05520           ASPHALT FOR TACK COAT                                                     34.500        TON 

 264  610-07488           HMA FOR APPROACHES, TYPE C                                               817.000        TON 

 265  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,681.000        LFT 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                       1,394.000        SYS 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  16  203-02000           EXCAVATION, COMMON                                                     8,030.000        CYS 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      6.000        TON 

  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      3.000        TON 

  19  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 

  20  205-06937           TEMPORARY SILT FENCE                                                   5,690.000        LFT 

  21  205-09543           NO 2 STONE                                                               100.000        TON 

  22  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         468.000        LFT 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                            8,914.000        SYS 

  24  211-02050           B BORROW                                                               2,486.000        CYS 

  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               51.000        CYS 

  26  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               19.000        CYS 

  27  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            5,912.000        CYS 

  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,324.000        TON 

  29  302-07455           DENSE GRADED SUBBASE                                                      96.000        CYS 

  30  303-01180           COMPACTED AGGREGATE, NO. 53                                              962.000        TON 

  31  304-07490           HMA PATCHING, TYPE B                                                      14.000        TON 

  32  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               748.000        SYS 

  33  306-08036           MILLING, ASPHALT, 2 IN                                                   268.000        SYS 

  34  306-08043           MILLING, TRANSITION                                                    1,334.000        SYS 

  35  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         62.000        TON 

  36  401-07345           QC/QA-HMA, 2, 70, SURFACE, 12.5 mm                                       106.000        TON 

  37  401-07354           QC/QA-HMA, 5, 76, SURFACE, 12.5 mm                                     1,306.000        TON 

  38  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                   86.000        TON 

  39  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                1,746.000        TON 

  40  401-07422           QC/QA-HMA, 1, 64, BASE, 19.0 mm                                          284.000        TON 

  41  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                              240.000        TON 

  42  401-08365           QC/QA-HMA, 5, 64, BASE, 19.0 mm                                        3,500.000        TON 

  43  401-10258           JOINT ADHESIVE, SURFACE                                               17,530.000        LFT 

  44  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          17,200.000        LFT 

  45  401-11785           LIQUID ASPHALT SEALANT                                                17,530.000        LFT 

  46  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          3,892.000        TON 

  47  406-05520           ASPHALT FOR TACK COAT                                                     15.400        TON 

  48  415-11527           BASE SEAL                                                                  2.000        TON 

  49  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             6.000        EACH 
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  50  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              2.000        EACH 

  51  601-02241           GUARDRAIL, REMOVE                                                        987.500        LFT 

  52  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  53  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     818.750        LFT 

  54  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       168.750        LFT 

  55  602-06729           BARRIER DELINEATOR                                                        12.000        EACH 

  56  603-06045           FENCE, CHAIN LINK, 48 IN                                                 270.000        LFT 

  57  605-05523           CURB, HMA                                                                 86.000        LFT 

  58  605-06121           CURB, CONCRETE, B                                                         48.000        LFT 

  59  605-94811           CURB TURNOUT                                                               4.000        EACH 

  60  606-07484           MILLED HMA CORRUGATIONS                                                9,640.000        LFT 

  61  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                592.400        SYS 

  62  616-02320           GEOTEXTILES                                                              949.000        SYS 

  63  616-06405           RIPRAP, REVETMENT                                                        306.000        TON 

  64  616-06451           RIPRAP, UNIFORM                                                           86.000        TON 

  65  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  66  621-02770           EROSION CONTROL BLANKET                                                1,121.000        SYS 

  67  621-06545           FERTILIZER                                                                 2.400        TON 

  68  621-06553           SEED MIXTURE, R                                                          882.000        LBS 

  69  621-06557           SEED MIXTURE, T                                                          636.000        LBS 

  70  621-06565           MULCHING MATERIAL                                                         18.600        TON 

  71  621-06574           SODDING                                                                  490.000        SYS 

  72  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                        2,628.000        LFT 

  73  627-09331           SAFETY TERMINAL, TYPE TL-4                                                 4.000        EACH 

  74  627-10178           CABLE BARRIER SYSTEM, TYPE TL-4,                                      LUMP              LUMP 

  75  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  76  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  77  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  78  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        20.000        MOS 

  79  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  80  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            91.000        LFT 

  81  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  82  701-09683           PILE SHOE, HP 12 X 74                                                     36.000        EACH 

  83  701-95780           PILE, STEEL H, HP 12 IN X 74                                           1,234.000        LFT 

  84  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  85  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 75.200        CYS 

  86  703-06029           REINFORCING BARS, EPOXY COATED                                       131,554.000        LBS 

  87  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  806.000        EACH 

  88  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              231.600        CYS 

  89  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    8.000        EACH 

  90  706-51020           RAILING, CONCRETE, C                                                      37.600        CYS 

  91  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  92  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  93  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  94  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  95  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                               27.000        LFT 

  96  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               776.000        LFT 

  97  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            392.000        LFT 

  98  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                               45.000        LFT 
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  99  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 

 100  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 

 101  718-06529           OUTLET PROTECTOR, 2                                                        6.000        EACH 

 102  718-52610           AGGREGATE FOR UNDERDRAINS                                                 75.000        CYS 

 103  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               712.000        SYS 

 104  720-90984           MANHOLE, C2                                                                1.000        EACH 

 105  731-93945           FACE PANELS, CONCRETE                                                  7,576.000        SFT 

 106  731-93946           WALL ERECTION                                                          7,576.000        SFT 

 107  731-93947           LEVELING PAD, CONCRETE                                                   458.000        LFT 

 108  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

 109  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

 110  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

 111  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      12,842.000        LFT 

 112  801-06204           TEMPORARY PAVEMENT MARKING, 5 IN                                       5,860.000        LFT 

 113  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           31,284.000        LFT 

 114  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                            8,618.000        LFT 

 115  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            6,084.000        LFT 

 116  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN                                       2,866.000        LFT 

 117  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

 118  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 

 119  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

 120  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

 121  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 122  801-07118           BARRICADE, III-A                                                          40.000        LFT 

 123  801-07119           BARRICADE, III-B                                                          80.000        LFT 

 124  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                      1,200.000        LFT 

 125  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      2,030.000        LFT 

 126  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        990.000        LFT 

 127  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                              860.000        LFT 

 128  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              608.000        LFT 

 129  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

 130  801-97643           TEMPORARY BUZZ STRIPS                                                    288.000        LFT 

 131  804-06740           DELINEATOR WITH POST, D2                                                   4.000        EACH 

 132  804-06770           DELINEATOR POST                                                            6.000        EACH 

 133  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                               1,310.000        LFT 

 134  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,902.000        LFT 

 135  808-06716           LINE, REMOVE                                                          12,412.000        LFT 

 136  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 137  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                282.000        LFT 

 138  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               282.000        LFT 

 139  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                                80.000        LFT 

 140  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,902.000        LFT 

 141  808-75994           PRISMATIC REFLECTOR                                                       70.000        EACH 

 142  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        8.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 66 

 

          CALL ORDER   : 530                                              CONTRACT ID  : B -34588-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         474.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  203-02000           EXCAVATION, COMMON                                                        60.000        CYS 

  15  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 

  16  205-06936           TEMPORARY SEDIMENT TRAP                                                   80.000        TON 

  17  205-09543           NO 2 STONE                                                               280.000        TON 

  18  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         120.000        LFT 

  19  205-11585           TEMPORARY FILTER BERM                                                    380.000        LFT 

  20  206-51235           COFFERDAM                                                             LUMP              LUMP 

  21  206-51235           COFFERDAM                                                             LUMP              LUMP 

  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          8,620.000        SYS 

  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                           60.000        CYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,440.000        TON 

  25  302-07455           DENSE GRADED SUBBASE                                                      80.000        CYS 

  26  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             4,044.000        SYS 

  27  306-08043           MILLING, TRANSITION                                                    1,070.000        SYS 

  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        422.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                9,480.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           5,040.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                 9,480.000        LFT 

  32  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                          2,846.000        TON 

  33  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 

  34  503-05310           TERMINAL JOINT                                                           100.000        LFT 

  35  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             6.000        EACH 

  36  601-02205           TEMPORARY GUARDRAIL TRANSITION, TGB                                        1.000        EACH 

  37  601-02206           TEMPORARY GUARDRAIL, W BEAM, 6FT-3 IN SPACING                             50.000        LFT 

  38  601-02241           GUARDRAIL, REMOVE                                                        900.000        LFT 

  39  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 

  40  601-97080           TEMPORARY GUARDRAIL END TREATMENT, OS                                      1.000        EACH 

  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     400.000        LFT 

  42  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       400.000        LFT 

  43  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                               4.000        EACH 

  44  602-06729           BARRIER DELINEATOR                                                        44.000        EACH 

  45  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                472.000        SYS 

  46  616-02320           GEOTEXTILES                                                            1,460.000        SYS 

  47  616-05688           RIPRAP, CLASS 1                                                          360.000        TON 

  48  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  49  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 
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  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

  50  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  51  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  53  621-03787           SEED MIXTURE, D                                                           56.000        LBS 

  54  621-06559           MULCHED SEEDING, R                                                     2,200.000        SYS 

  55  621-06565           MULCHING MATERIAL                                                          2.000        TON 

  56  628-09402           FIELD OFFICE, B                                                           20.000        MOS 

  57  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  58  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  59  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  60  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      40.000        MOS 

  61  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 60.000        CYS 

  62  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                3,864.000        LBS 

  63  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            96.000        EACH 

  64  703-06028           REINFORCING BARS                                                       7,610.000        LBS 

  65  703-06029           REINFORCING BARS, EPOXY COATED                                       302,338.000        LBS 

  66  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              870.400        CYS 

  67  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    8.000        EACH 

  68  706-51020           RAILING, CONCRETE, C                                                     268.400        CYS 

  69  708-51813           PNEUMATICALLY PLACED MORTAR                                              400.000        SFT 

  70  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  71  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  72  711-04297           STRUCTURAL STEEL, FIELD CUT                                            1,400.000        SQIN 

  73  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  74  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  75  711-51820           TEMPORARY SUPPORT                                                     LUMP              LUMP 

  76  711-51820           TEMPORARY SUPPORT                                                     LUMP              LUMP 

  77  711-51864           DRILLED HOLE                                                           1,736.000        EACH 

  78  711-96800           STUD SHEAR CONNECTORS                                                  3,192.000        EACH 

  79  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                            1,570.000        LFT 

  80  715-05407           PIPE, END BENT DRAIN, 6 IN                                               308.000        LFT 

  81  715-26729           GRATED BOX END SECTION II, 6:1,DIA 15"                                     4.000        EACH 

  82  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              10.000        EACH 

  83  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  84  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           32,332.000        LFT 

  85  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            4,620.000        LFT 

  86  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 

  87  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 

  88  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  89  801-07118           BARRICADE, III-A                                                          45.000        LFT 

  90  801-07119           BARRICADE, III-B                                                          45.000        LFT 

  91  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      1,560.000        LFT 

  92  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                              700.000        LFT 

  93  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

  94  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,850.000        LFT 

  95  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,400.000        LFT 

  96  808-06716           LINE, REMOVE                                                          13,020.000        LFT 

  97  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               200.000        LFT 

  98  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                800.000        LFT 
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  99  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               800.000        LFT 

 100  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               7,400.000        LFT 

 101  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               40.000        EACH 

 102  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       40.000        EACH 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01066           HYDRO DEMOLITION                                                       1,592.000        SYS 

  13  202-02240           PAVEMENT REMOVAL                                                         636.000        SYS 

  14  202-02272           PAVED SIDE DITCH, REMOVE                                                 210.000        LFT 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-90413           SLOPEWALL, CONCRETE, 4 IN, REMOVE                                         72.000        SYS 

  17  203-02000           EXCAVATION, COMMON                                                        70.000        CYS 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                              196.000        SYS 

  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                           70.000        CYS 

  20  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          60.000        CYS 

  21  302-07455           DENSE GRADED SUBBASE                                                     106.000        CYS 

  22  304-07783           HMA PATCHING, TYPE D                                                     237.000        TON 

  23  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            15,846.000        SYS 

  24  306-08036           MILLING, ASPHALT, 2 IN                                                 4,996.000        SYS 

  25  306-08043           MILLING, TRANSITION                                                    4,474.000        SYS 

  26  306-10163           MILLING ASPHALT, 2 1/2 IN                                              2,600.000        SYS 

  27  401-07354           QC/QA-HMA, 5, 76, SURFACE, 12.5 mm                                     2,894.000        TON 

  28  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                  588.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                               12,332.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,160.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                12,332.000        LFT 

  32  406-05521           ASPHALT FOR TACK COAT                                                 41,222.000        SYS 

  33  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  34  601-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 

  35  602-06729           BARRIER DELINEATOR                                                        20.000        EACH 

  36  607-06335           PAVED SIDE DITCH, A                                                      130.000        LFT 

  37  609-06263           REINFORCED CONCRETE BRIDGE APPROACH, 15 IN                               636.000        SYS 

  38  616-02320           GEOTEXTILES                                                              188.000        SYS 

  39  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                 72.000        SYS 

  40  616-93772           INSPECTION HOLE                                                           12.000        EACH 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  42  621-06559           MULCHED SEEDING, R                                                     6,000.000        SYS 

  43  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  44  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 

  45  628-11730           CELLULAR TELEPHONE TYPE B                                                  3.000        EACH 

  46  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  47  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  48  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  49  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           472.000        EACH 
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  50  703-06029           REINFORCING BARS, EPOXY COATED                                        39,560.000        LBS 

  51  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               48.000        CYS 

  52  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    8.000        EACH 

  53  706-51020           RAILING, CONCRETE, C                                                       1.000        CYS 

  54  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  55  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         430.000        SFT 

  56  722-51842           BRIDGE DECK OVERLAY                                                    1,592.000        SYS 

  57  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           46.400        CYS 

  58  722-60824           SURFACE MILLING                                                        1,592.000        SYS 

  59  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   212.000        LFT 

  60  801-03290           CONSTRUCTION SIGN, C                                                      20.000        EACH 

  61  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

  62  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           23,750.000        LFT 

  63  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              40.000        EACH 

  64  801-06640           CONSTRUCTION SIGN, A                                                      74.000        EACH 

  65  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  67  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        4.000        EACH 

  68  801-07118           BARRICADE, III-A                                                         288.000        LFT 

  69  801-07119           BARRICADE, III-B                                                         216.000        LFT 

  70  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        520.000        LFT 

  71  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                          14.000        EACH 

  72  808-01226           SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL                      64.000        EACH 

  73  808-06716           LINE, REMOVE                                                          24,970.000        LFT 

  74  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  75  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             11,250.000        LFT 

  76  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             9,400.000        LFT 

  77  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                              3,300.000        LFT 

  78  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       70.000        LFT 

  79  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               950.000        LFT 

  80  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               64.000        EACH 

  81  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       64.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                         361.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  203-02070           BORROW                                                                    60.000        CYS 

  15  205-06937           TEMPORARY SILT FENCE                                                     960.000        LFT 

  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         50.000        TON 

  17  306-08043           MILLING, TRANSITION                                                    1,600.000        SYS 

  18  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               88.000        TON 

  19  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  20  601-02241           GUARDRAIL, REMOVE                                                        760.000        LFT 

  21  601-06035           GUARDRAIL, RESET                                                         126.000        LFT 

  22  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 

  23  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     387.500        LFT 

  24  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  25  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  26  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  27  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  28  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  29  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       20.000        MOS 

  30  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           276.000        EACH 

  31  703-06029           REINFORCING BARS, EPOXY COATED                                           807.000        LBS 

  32  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                5.600        CYS 

  33  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  34  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                    15.000        TON 

  35  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,096.000        SFT 

  36  722-51842           BRIDGE DECK OVERLAY                                                      361.000        SYS 

  37  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            6.000        CYS 

  38  722-60824           SURFACE MILLING                                                          361.000        SYS 

  39  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  40  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 

  41  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  43  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  44  801-07119           BARRICADE, III-B                                                          32.000        LFT 

  45  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 960.000        LFT 

  46  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                239.000        LFT 

  47  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               239.000        LFT 

  48  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 960.000        LFT 
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  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                107.000        SYS 

   9  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                935.000        SYS 

  10  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           314.000        EACH 

  11  702-93722           CONCRETE, C                                                               15.000        CYS 

  12  703-06029           REINFORCING BARS, EPOXY COATED                                         3,192.000        LBS 

  13  715-05691           PIPE EXTENSION CIRCULAR                                                    8.000        LFT 

  14  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   250.000        LFT 

  15  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            69.000        LFT 

  16  801-03290           CONSTRUCTION SIGN, C                                                      28.000        EACH 

  17  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                24.000        EACH 

  18  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              86.000        EACH 

  19  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 

  20  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  22  801-07119           BARRICADE, III-B                                                         240.000        LFT 
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  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

   8  202-02240           PAVEMENT REMOVAL                                                           4.500        SYS 

   9  202-90413           SLOPEWALL, CONCRETE, 4 IN, REMOVE                                        263.000        SYS 

  10  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         4.000        EACH 

  11  213-09270           FLOWABLE BACKFILL, REMOVABLE                                             100.000        CYS 

  12  601-06035           GUARDRAIL, RESET                                                          15.000        LFT 

  13  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 

  14  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                     9.000        LFT 

  15  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                263.000        SYS 

  16  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 

  17  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  18  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  19  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  20  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       3.000        MOS 

  21  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                           3.000        SFT 

  22  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       12.000        SFT 

  23  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    30.000        LFT 

  24  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  25  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  26  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 

  27  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  29  801-07118           BARRICADE, III-A                                                          60.000        LFT 

  30  808-06716           LINE, REMOVE                                                             428.000        LFT 

  31  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               428.000        LFT 
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          CALL ORDER   : 580                                              CONTRACT ID  : B -35555-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-02240           PAVEMENT REMOVAL                                                         110.000        SYS 

   9  202-93615           CONCRETE, REMOVE                                                         756.000        SYS 

  10  302-07455           DENSE GRADED SUBBASE                                                      19.000        CYS 

  11  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               688.000        SYS 

  12  306-08041           MILLING, PCCP                                                            387.000        SYS 

  13  306-08043           MILLING, TRANSITION                                                    1,228.000        SYS 

  14  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              203.000        TON 

  15  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 

  16  503-05310           TERMINAL JOINT                                                           376.000        LFT 

  17  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                110.000        SYS 

  18  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  19  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  20  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  21  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  22  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      20.000        MOS 

  23  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            50.000        EACH 

  24  703-06029           REINFORCING BARS, EPOXY COATED                                         4,080.000        LBS 

  25  703-06029           REINFORCING BARS, EPOXY COATED                                         2,000.000        LBS 

  26  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  27  710-09158           PATCHING CONCRETE STRUCTURES                                               5.000        SFT 

  28  718-06528           OUTLET PROTECTOR, 1                                                        1.000        EACH 

  29  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          15.000        SFT 

  30  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      764.000        SFT 

  31  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                 3,085.000        LFT 

  32  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   657.000        LFT 

  33  724-04163           STRUCTURAL EXPANSION JOINT SEAL, REPLACE                                 311.000        LFT 

  34  727-90308           EPOXY INJECTION, CRACK PREPARATION                                     2,200.000        LFT 

  35  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                          256.000        GAL 

  36  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  37  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 8,036.000        SYS 

  38  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              56.000        EACH 

  39  801-03290           CONSTRUCTION SIGN, C                                                      33.000        EACH 

  40  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                16.000        EACH 

  41  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           43,668.000        LFT 

  42  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           36,300.000        LFT 

  43  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                             113.000        EACH 

  44  801-06640           CONSTRUCTION SIGN, A                                                     359.000        EACH 

  45  801-06645           CONSTRUCTION SIGN, B                                                     103.000        EACH 

  46  801-06710           FLASHING ARROW SIGN                                                      332.000        DAY 

  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  48  801-07118           BARRICADE, III-A                                                         454.000        LFT 

  49  801-07119           BARRICADE, III-B                                                         192.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 75 

 

          CALL ORDER   : 580                                              CONTRACT ID  : B -35555-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

  50  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      2,940.000        LFT 

  51  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            3,100.000        LFT 

  52  801-11662           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 12 IN                  120.000        LFT 

  53  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         586.000        LFT 

  54  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,105.000        LFT 

  55  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,106.000        LFT 

  56  808-06716           LINE, REMOVE                                                          44,624.000        LFT 

  57  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               39.000        EACH 

  58  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       39.000        EACH 
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          CALL ORDER   : 590                                              CONTRACT ID  : B -35707-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  205-06937           TEMPORARY SILT FENCE                                                     150.000        LFT 

   9  616-02320           GEOTEXTILES                                                               28.000        SYS 

  10  616-06405           RIPRAP, REVETMENT                                                         16.000        TON 

  11  725-11036           LINER PIPE THERMOPLASTIC CIRCULAR 9.6-9.7 SFT                            162.000        LFT 

  12  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  13  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 600                                              CONTRACT ID  : B -35708-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  616-02320           GEOTEXTILES                                                              195.000        SYS 

   8  616-05689           RIPRAP, CLASS 2                                                          225.000        TON 

   9  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  10  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  11  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  12  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       3.000        MOS 

  13  702-90915           CONCRETE, CLASS A                                                          2.500        CYS 

  14  703-06029           REINFORCING BARS, EPOXY COATED                                           206.000        LBS 

  15  717-06030           CONCRETE PAVED FLOWLINE ARCH STRUCTURAL PLATE                            105.000        SYS 

  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  17  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 630                                              CONTRACT ID  : M -36030-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PCCP PATCHING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-07025           MOBILIZATION AND DEMOBILIZATION                                            5.000        EACH 

   9  207-08263           SUBGRADE TREATMENT, TYPE IA                                               50.000        SYS 

  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        100.000        TON 

  11  302-06464           SUBBASE FOR PCCP                                                         100.000        CYS 

  12  304-07783           HMA PATCHING, TYPE D                                                   1,000.000        TON 

  13  401-11507           QC/QA-HMA, 5, 64, INTERMEDIATE, OG, 9.5 mm                                20.000        TON 

  14  503-03489           RETROFITTED TIE BARS                                                     350.000        EACH 

  15  503-05240           D-1 CONTRACTION JOINT                                                    400.000        LFT 

  16  506-06333           PCCP PATCHING, FULL DEPTH                                                250.000        SYS 

  17  506-06333           PCCP PATCHING, FULL DEPTH                                                250.000        SYS 

  18  506-06333           PCCP PATCHING, FULL DEPTH                                                200.000        SYS 

  19  506-06333           PCCP PATCHING, FULL DEPTH                                                150.000        SYS 

  20  506-06333           PCCP PATCHING, FULL DEPTH                                                100.000        SYS 

  21  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  22  801-03290           CONSTRUCTION SIGN, C                                                      20.000        EACH 

  23  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 

  24  801-06710           FLASHING ARROW SIGN                                                       16.000        DAY 

  25  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  26  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                400.000        LFT 

  27  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               200.000        LFT 

  28  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               160.000        LFT 

  29  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 

  30  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 636                                              CONTRACT ID  : M -31261-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   6  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 

   7  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 

   8  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 650                                              CONTRACT ID  : M -37164-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 

   5  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
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          CALL ORDER   : 670                                              CONTRACT ID  : T -36444-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW TRAFFIC SIGNALS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

   8  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

   9  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 

  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  11  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       78.000        LFT 

  12  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          3.000        EACH 

  13  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           38.000        SFT 

  14  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               64.000        SFT 

  15  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     2.000        EACH 

  16  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                  13.000        EACH 

  17  805-06595           CONDUIT, PVC, 2 IN                                                     1,880.000        LFT 

  18  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          6.000        EACH 

  19  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

  20  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      9.000        EACH 

  21  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN                                      2.000        EACH 

  22  805-78415           SPAN, CATENARY, AND TETHER                                                 1.000        EACH 

  23  805-78420           DISCONNECT HANGER                                                          2.000        EACH 

  24  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

  25  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     41.000        LFT 

  26  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             2,636.000        LFT 

  27  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    778.000        LFT 

  28  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    418.000        LFT 

  29  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          4,021.000        LFT 

  30  805-78785           SIGNAL DETECTOR HOUSING                                                    9.000        EACH 

  31  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     850.000        LFT 

  32  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  33  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           2.000        EACH 

  34  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   1.000        EACH 

  35  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          10.000        SYS 

  36  808-06368           TRANSVERSE MARKING, REMOVE                                                56.000        LFT 

  37  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 370.000        LFT 

  38  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,065.000        LFT 

  39  808-06716           LINE, REMOVE                                                           5,377.000        LFT 

  40  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,586.000        LFT 

  41  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       155.000        LFT 

  42  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 
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          CALL ORDER   : 680                                              CONTRACT ID  : T -36489-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGNIING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        170.000        LFT 

  10  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         11.000        EACH 

  11  802-07060           SIGN, SHEET, RELOCATE                                                      9.000        EACH 

  12  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           77.000        SFT 

  13  802-11843           SIGN, SHEET, WITH SPEED DISPLAY                                            4.000        EACH 

  14  802-11843           SIGN, SHEET, WITH SPEED DISPLAY                                           22.000        EACH 

  15  802-11843           SIGN, SHEET, WITH SPEED DISPLAY                                            6.000        EACH 

  16  807-11854           SEQUENTIAL DYNAMIC CURVE WARNING SYSTEM                                   12.000        EACH 

  17  807-11854           SEQUENTIAL DYNAMIC CURVE WARNING SYSTEM                                   12.000        EACH 
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          CALL ORDER   : 690                                              CONTRACT ID  : T -37012-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS MODERIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                          24.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-06542           RELOCATE                                                                   3.000        EACH 

   9  604-07894           CURB RAMP, CONCRETE, A                                                   264.000        SYS 

  10  604-07900           CURB RAMP, CONCRETE, F                                                    88.000        SYS 

  11  604-07903           CURB RAMP, CONCRETE, K                                                    28.000        SYS 

  12  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  13  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 

  14  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  15  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  16  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  17  801-03290           CONSTRUCTION SIGN, C                                                      24.000        EACH 

  18  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  20  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                            13.000        EACH 

  21  802-07060           SIGN, SHEET, RELOCATE                                                     10.000        EACH 

  22  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           83.750        SFT 

  23  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         49.500        SFT 

  24  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              192.000        SFT 

  25  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           5.000        EACH 

  26  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                    15.000        EACH 

  27  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   8.000        EACH 

  28  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            5.000        EACH 

  29  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  40.000        EACH 

  30  805-02596           CONDUIT RISER WITH WEATHERHEAD, STEEL                                      5.000        EACH 

  31  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              5.000        EACH 

  32  805-02658           CABLE, COAXIAL                                                           225.000        LFT 

  33  805-04148           STRAIN POLE, RELOCATE                                                      1.000        EACH 

  34  805-09451           SIGNAL POLE, PEDESTAL, 15 FT                                               5.000        EACH 

  35  805-09845           CONTACT CLOSURE CARD                                                       2.000        EACH 

  36  805-09846           RECEIVER PROCESSOR                                                         4.000        EACH 

  37  805-10107           WIRELESS MAGNETOMETER DETECTOR TYPE                                       50.000        EACH 

  38  805-11744           HANDHOLE SIGNAL, TYPE 2                                                    4.000        EACH 

  39  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               40.000        EACH 

  40  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

  41  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    3.000        EACH 

  42  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     26.000        EACH 

  43  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        5.000        EACH 

  44  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            8.000        EACH 

  45  805-78415           SPAN, CATENARY, AND TETHER                                                18.000        EACH 

  46  805-78420           DISCONNECT HANGER                                                         16.000        EACH 

  47  805-78445           SIGNAL SERVICE                                                             4.000        EACH 

  48  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                  1,075.000        LFT 

  49  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  5,116.000        LFT 
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          CALL ORDER   : 690                                              CONTRACT ID  : T -37012-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS MODERIZATION 

 

  50  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  4,245.000        LFT 

  51  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            740.000        LFT 

  52  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 

  53  805-79020           TRAFFIC SIGNAL INSTALLATION                                           LUMP              LUMP 

  54  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           7.000        EACH 

  55  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,490.000        LFT 

  56  808-06368           TRANSVERSE MARKING, REMOVE                                               165.000        LFT 

  57  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       165.000        LFT 



 

 


